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TERMS OF REFERENCE 
 

FOR THE PROCUREMENT AND IMPLEMENTATION OF THE  

DESIGN AND BUILD SCHEME INFRASTRUCTURE PROJECT FOR THE 

CONSTRUCTION OF DORMITORY BUILDING II OF 

PHILIPPINE SCIENCE HIGH SCHOOL - MIMAROPA REGION CAMPUS 

BARANGAY RIZAL, ODIONGAN, ROMBLON  

 

 

I. BACKGROUND 

 

 The PHILIPPINE SCIENCE HIGH SCHOOL-MIMAROPA Region Campus (PSHS-MRC) through 
the approved allocation for capital outlays under General Appropriations Act 2018 intends 

to apply the sum of THIRTY-FOUR MILLION FIVE HUNDRED EIGHTY THOUSAND PESOS 

(₱34,580,000.00) being the approved budget for the procurement and implementation of 
the project CONSTRUCTION OF DORMITORY BUILDING II utilizing the Design and Build 

Scheme with the project duration of Three Hundred Five (305) calendar days. 

 

II. PROJECT DESCRIPTION AND LOCATION 

 

The project will involve the Design and Build Scheme leading to the CONSTRUCTION 
OF DORMITORY BUILDING II of Philippine Science High School - MIMAROPA Region Campus, 

Rizal, Odiongan, Romblon pursuant to the technical specifications indicated in this Terms 
of Reference, and the PSHS System Building Standards and Specifications, enclosed herein.  

 

The building will be located within the PSHS-MRC compound particularly at the 
front of track and field oval of the campus. The Dormitory Building II will be a 

three (3)-storey building which will sit on a sloping area indicated in the campus 
masterplan (Please refer to the TOR drawings). 

 

The project will have an Approved Budget for the Contract (ABC) of THIRTY-FOUR 
MILLION FIVE-HUNDRED EIGHTY THOUSAND PESOS (₱34,580,000.00) including all taxes 

and applicable permits, licenses and clearances, for the project mentioned above. 

 

The amount shall include all taxes and applicable permits, licenses and 

clearances, for the Construction of the Dormitory Building II in which a maximum 
of 3% shall be allocated for the Design and the balance for the Civil Works. 

 

III. CONCEPTUAL DESIGN  

 

The Construction Project - Design and Build Scheme 

 

A. Construction of Dormitory Building II 

 

 The Building design shall conform to the provisions of the National Building Code of 
the Philippines (PD 1096), Accessibility Law (BP 344), National Structural Code of the 

Philippines, Electrical Engineering Law (RA 7920), Mechanical Engineering Law (RA 5336),  

Plumbing Code (RA 1378, 1993-1994 Revisions), Fire Code (RA 9514) and other laws and 

regulations covering environmental concerns and local ordinances and regulations. 
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The proposed Dormitory Building II shall be a three (3)-storey building. The 

dimensions and space/areas are consistent with the PSHS Building Standards and 

Specifications, enclosed herein. The building shall have the following specifications: 

 

Rooms Qty. Minimum 
Space per 

Student (m2) 

Occupants Floor Area 
(m2) 

TOTAL 

First Floor 

Quarters (DM/DA) 1 5.25 4 21 21 

Isolation/ 

Quarantine 

2 5.25 4 21 42 

PWD 2 5.25 4 21 42 

Lobby 1   37.5 37.5 

Hallway 1   66 66 

Lounge 1   26 26 

Reception 1   4.5 4.5 

VIP Suite 1   62 62 

Office(DM/DA) 1   19.5 19.5 

Gadget Room 1   19.5 19.5 

Pantry 2   19.5 39 

Covered Porch 

Main Entrance 

1   38 38 

Reflection Room 1   20 20 

GAD Room 1   16 16 

Ladies PWD CR  1   6 6 

Men’s PWD CR  1   7 7 

Ladies CR  1   8.5 8.5 

Boy’s CR 1   8.5 8.5 

Electrical Room 1   6.5 6.5 

Mechanical Room 1   6.5 6.5 

Driveway 1   47 47 

Fire Exit 2   9 18 

Stairway 2   12 24 

 27    585 

 

 

No. Rooms Qty. Minimum 
Space per 

Student (m2) 

Occupants Floor Area 
(m2) 

TOTAL 

  Second and Third Floor 

1 Dormer  14 5.2 6 20.8 291.2 

2 Stairway 2     20 40 

3 Hallway and 

Corridor 

1     70.82 70.82 

4 Fire Exit 2     8.5 17 

5 Common CR 2   26.2 52.4 

    21       471.42 
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No. Rooms Qty. Minimum 

Space per 

Student (m2) 

Occupants Floor Area 

(m2) 

TOTAL 

  Mezzanine  

1 Dormer  6 5.2 4 17 102 

2 Stairway 2     5 10 

3 Corridor 1     15 15 

4 Reading 

Room 

2     15 30 

5 Common CR 2     25.9 51.8 

    13       208.8 

 

 

 

  Qty. Minimum 

Space per 
Student 

(m2) 

Occupants Floor Area 

(m2) 

TOTAL 

First Floor 24    649.4 

Second Floor 21    471.42 

Third Floor 21    471.42 

Mezzanine 13    208.80 

  79    1,801.04 

 

 The Dormitory Building II must be finished and functional. Its design must feature 
marble accents with materials sourced out from Romblon. (Please refer to architectural 

plan and details). 

 

The Dormers’ Bedroom shall have three (3) double deck beds for six students, two 

(2) ceiling fans, and have a separated common toilet and bath with complete fixtures and 

accessories located at the right and left side of second and third floor. In addition, every 

rooms shall be constructed with a sink in the balcony with enclosed steel grills with fire 

exit windows. All floors shall be built in finished ceramic tiles. On the other hand, the 

walls and ceilings shall be painted finished (Please refer to architectural plan and details). 

  The Dormitory Manager and Attendant’s Quarters shall have two (2) single 

bedrooms, one (1) ceiling fan and shall have a provision of Split Type Air Conditioning Unit 
(Please refer to architectural plan and details). 

 

  The Isolation/ Quarantine Rooms are to control the airflow in the room so that the 
number of airborne infectious particles is reduced to a level that ensures cross-infection 

of other people within a healthcare facility is highly unlikely. This may be achieved by:  

 

 

 

Diluting infectious particles with large air volumes.  
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 Air filtration – HEPA filters, etc. (Please refer to architectural plan and details). 

 

  The Rooms for Persons with Disabilities (PWD) are also provided for the 

accessibility and convenience of scholars with such needs which shall have complete 
fixtures and accessories (Please refer to architectural plan and details). 

 

  The Lobby, Lounge, Study Area at the lobby, Reading are at the Mezzanine, and 
Hallway are preferably an open space to cater its purposes which shall be in ceramic floor 

tile finished where walls shall be cement plastered and paint finished. Ceiling of 

Mezzanine shall be the concreted slab and painted finished (please refer to doors and 
windows in approved architectural plan and details). 

 

  The Reception should be located at the center of the lobby with a pre-installed 
semi-circular desk for the receptionist which shall have 4.5 sqm. area to receive the 

dormers and guests (Please refer to architectural plan and details). 

 

  The VIP Suite has two separate bedrooms and a receiving area. Each room has its 

own toilet and bathrooms which shall have complete fixtures and accessories. The shared 

receiving area has a pantry and lounge. It shall have also a provision of Split Type Air 
Conditioning Unit (Please refer to the architectural plan and details). 

 

  The Gadget Room located opposite the DM/DA’s office should have gadget rack for 
laptops and tablets enclosed with a grill for security and have a provision of Split Type Air 

Conditioning Unit. It shall have also dispensing window for releasing of dormer’s gadget 

(Please refer to architectural plan and details). 

 

The Pantry located at the left side of the building must have the essential utilities 

such as: hanging cabinet, tiled table with cabinet underneath it which is connected to two 

sinks with faucets, and an area for cooking, dish rack and cupboard. (Please refer to 

architectural plan and details). 

  The Covered Porch Main Entrance shall provide access to both pedestrian and 
vehicle into the main entrance of the dormitory. The roof of the porch is skylight roofing 

supported by steel truss with concrete pavement (Please refer to architectural plan and 

details). 

 

  The Reflection Room is intended for meditation and prayers. The wall along the 

lobby and corridor should be half-frosted. It is a must that the flooring should be carpeted 
and have a provision of Split Type Air Conditioning Unit (Please refer to architectural plan 

and details). GAD room to be included in the reflection room (*changing diaper mounted 

on the wall)16 sqm area w/ partition (2 fold panel). GAD Room intended for Gender & and 
Development needs. It is a must that the flooring should be tiles & have a provision of split 

type air conditioning unit. 

 

  The Common Comfort Room will cater the guests of the dormitory. This should 

have urinal, lavatory, and a PWD friendly basin with stainless railing/ hand bar (Please 

refer to architectural plan and details). (PWD’s CR Door shall be automated for easy 
accessibility.)  

 

  The Stairways should be epoxy floor paint finished with necessary stair nosing. The 
railing is composed of wooden hand rail and Stainless tubular bar (Please refer to 

architectural plan and details). 
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  The Fire Exit is located at the left and right side of the building made of steel and 

paint finished including door alarm. (Please refer to architectural plan and details). 

 

  Water Tank is located at the right side of the building made of stainless steel and 

can sustain a total of 300 persons. (Please refer to architectural plan and details). 

  Mezzanine Area will cater the floor slab with plumbing and electrical rough-ins 
only, balcony, stairs, windows and side walls for construction and included in the 

estimate. (Please refer to architectural plan and details). 

 

B. Detailed Design – This will be submitted by the prospective bidder. 

 

1.  Preparation of the following Detailed Design Drawings (see PSHS-MRC 
Checklist of Drawings Requirements) based on the approved Design 

Development Drawings and Design Parameters including any revisions and 
refinements as approved and required by PSHS-MRC:  

a. Detailed Architectural Plans (refer to Checklist of Drawings Requirements 

and Design Parameters). Note: The prospective bidder must present their Design 

based on our concept. The Design of the Procuring Entity is for reference 

purpose only. 

b. Detailed Structural Plans (refer to Checklist of Drawings Requirements and 

Design Parameters). Note: The prospective bidder must present their Design 

based on our concept. The Design of the Procuring Entity is for reference 

purpose only. 

c. Detailed Electrical Plans (refer to Checklist of Drawings Requirements and 

Design Parameters). Note: The prospective bidder must present their Design 

based on our concept. The Design of the Procuring Entity is for reference 

purpose only. 

d. Detailed Audio/system Plans (refer to Checklist of Drawings Requirements 

and Design Parameters). Note: The prospective bidder must present their Design 

based on our concept. The Design of the Procuring Entity is for reference 

purpose only. 

e. Detailed Storm Drain, Sanitary and Plumbing Plans (refer to Checklist of 

Drawings Requirements and Design Parameters). Note: The prospective bidder 

must present their Design based on our concept. The Design of the Procuring 

Entity is for reference purpose only. 

f. Detailed Mechanical Plans (refer to Checklist of Drawings Requirements and 

Design Parameters). Note: The prospective bidder must present their Design 

based on our concept. The Design of the Procuring Entity is for reference 

purpose only. 
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g. Structural Computations, including Soil Boring Test Results and Seismic 

Analysis and Electrical Design Computations.  

h. General Notes and Technical Specifications describing type and quality of 

materials and equipment to be used, manner of construction and the general 

conditions under which the project is to be constructed.  

i. Detailed Bill of Quantities, Cost Estimates including a summary sheet 

indicating the unit prices of construction materials, labor rates and equipment 

rentals.  

j. Summary of Works  

CHECKLIST OF DRAWINGS REQUIREMENTS AND DESIGN PARAMETERS 

A. ARCHITECTURAL DESIGN PARAMETERS 
 
I. Codes and Standards 

The Architectural Works shall be in accordance with the following 
Philippine laws, Codes and Standards. 

 Laws and Codes: 

1.  National Building Code of the Philippines and its Latest and 

Amended IRR 

2.  RA 9266 or Architectural Law and its Latest and Amended IRR 

3.  BP 344 or Accessibility Law and its Latest and amended IRR 

4.  AO 35, s. 1994 or, AO Pertaining to the Control of Radiation 

Hazards 

5.  RA 9514 New Fire Code of the Philippines 

6.  Existing Local Codes and Ordinances. 

7.  And other Laws that applies to the projects 

 Standards: 

1.  Bureau of Product Standards (BPS) 

2.  Underwriters Laboratory (UL) 

II. Proposal should include the following: 
 
-   Perspective, Site Development Plan, Vicinity Map/Location Plan 

-    Floor Plans (scale 1:100 minimum) including proposed furniture layout 

-   Roof Plan/s showing downspouts (scale 1:100 minimum), including 

detail of gutter downspout, etc. 

- Reflected ceiling plan/s (scale 1:100 minimum), including details 

- Details of Stairs, fire escapes/exits, accessible ramps etc., in the 

forms of plans evaluation/section 

- Details of Toilets (1:50m) including accessible toilets in the form of 

plans, evaluation/section 
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- Details of specialized design features (scale 1:50m) such as partitions 

cabinets, etc. and accessible design features (if applicable) 

- Detail of typical bay section from ground to roof (scale 1:50m) 

- Details of rooms (1:50m) in the form from floor to roof (scale 1:50m) 

- Schedule of doors, gates emergency exits, etc., (scale 1:50m), 

including specifications for materials and hardware 

- Schedule of windows (scale 1:50m) including specifications for 

materials and hardware 

- Schedule of finishes for interior and exterior floors, walls ceilings 

- Architectural Interior Design Technical Specifications 

- Architectural Interior Design Scope of Works 

- Architectural Interior Design Bill of Quantities 

- Cost Analysis 

B. STRUCTURAL/CIVIL WORKS DESIGN PARAMETERS 
 
I. Codes and Standards 

The Civil/Structural Design shall be in accordance with the following 
Philippine laws, Codes and Standards. 

 Codes 

1. National Structural Code the Philippines (NSCP) 2010 

2. National Building Code of the Philippines and its revised IRR 

3. Accessibility Law 

4. Local Codes and Ordinances 

 Standards 

1. Bureau of Product Standards (BPS) 

2. Philippine National Standards (PNS) 

3. DPWH Blue Book 

4. American Concrete Institute (ACI) 

5. American Society for Testing Materials (ASTM) 

6. American Welding Society (AWS) 

 

II. Proposal should include the following: 
 

-   General Notes and construction Standards 

-   Site Development Plan 

-   Foundation Plan/s (scale 1:100m minimum) 

-   Floor Framing Plan/s (scale 1:100m minimum) 

-   Roof Framing Plan/s (scale 1:100m minimum) 

-   Schedule and Detail of Footings and Columns 

-   Schedule and Detail of Beams and Floor Slabs 

-   Details of Trusses 

-   Details of Stairs, Ramps, Fire Exits 

-   Other Spot Details 
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-   Structural Analysis and Design (for 2 story building and higher) 

-   Seismic Analysis 

-   Geotechnical Analysis 

-   Structural and technical specifications 

-   Structural Scope of Works 

-   Structural Bill of Quantities 

-   Cost Analysis 

 

 

 

 

C. SANITARY/PLUMBING DESIGN 
 
I. Codes and Standards 

The Sanitary/Plumbing Design shall be in accordance with the following 
Philippine laws, Codes and Standards. 

 Codes: 

1. National Building Code of the Philippines and its New IRR 

2. Fire Code of the Philippines 

3. National Plumbing Code of the Philippines (NPCP) 

4. Sanitation Code of the Philippines 

5. Existing Local Codes and Ordinances 

 

 Standards: 

1. Bureau of Product Standards (BPS) 

2. Philippine National Standards for Drinking-Water 

3. Underwriters Laboratory (UL) 

4. DOH National/Laboratory (NRL) 

5. DOH Health Care Waste Management Manual 

6. National Water Resources Board (NWRB) 

7. National Plumbers Association of the Philippines (NAMPAP) 

8. Philippine Society of Sanitary Engineers, Inc., (PSSE) 

 

II. Proposal should include the following: 
 

-    General Notes and Legends 

-    Location and Site Plan 

-   Storm Drainage Layout (scale 1:100m minimum) including actual 

length of tapping line to Main Drainage line 

-    Water line Layout (scale 1:100m minimum) including actual length of 

tapping line from main water source when applicable 

-    Sewer line Layout (scale 1:100m minimum) including actual length of 

tapping line to septic tank or existing sewer line 
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-    Isometric Layout, showing waterline, sewer line and drainage line 

-    Details of connections catch basins, downspouts, etc. 

-    Details of Septic Tank/Sewer Treatment Plant 

-    Design Analysis 

-    Sanitary Technical Specifications 

-    Sanitary Scope of Works 

-    Sanitary Bill of Quantities 

-    Cost Analysis 

 

 

 

D. MECHANICAL WORKS DESIGN 
 
I. Codes and Standards 

The Mechanical Design shall be in accordance with the following 
Philippine laws, Codes and Standards. 

 Codes: 

1. National Building Code of the Philippines and its New IRR 

2. New Fire Code the Philippines 

3. Mechanical Engineering Code of the Philippines (ME Code) 

4. Existing Local Government Codes and Ordinances 

 Standards: 

1. Bureau of Product Standards (BPS) 

2. Philippine National Standards (PNS) 

3. Underwriters Laboratory (UL) and Factory Mutual (FM) 

4. International Electro-Technical Commission (IEC) 1988 

5. National Fire Protection Association (NFPA) 

6. National Fire Protection Association (NFPA) 99 Standard for Health 

Care Facilities. 

7. American Society of Heating, Refrigeration and Air Conditioning 

Engineers (ASHRAE). 

8. Center for Disease Control and Prevention (CDC) Manual. 

 

II. Proposal should include the following: 
 

-    General Notes and Legends, Site Development Plan, Location Plans 

-   Floor   Plans/Isometric   Drawings (scale   1:100n   minimum) showing 

Ventilation and Air Conditioning Systems and other installations 

-    Floor   Plan/s   Isometric   Drawings (scale   1:100m   minimum) of   

Air Conditioning Systems and details 

-    Floor   Plans/Isometric   Drawings (scale   1:100m   minimum) of   Fire 

Suppression Systems, fire sprinkler system, wet stand pipe, dry stand 

pipe and other installation 
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-   Details of Water Tank Flow Diagram (scale 1:50m) 

-    Details of Firewater Supply System (scale 1:50m) 

-    Technical Specification 

-   Mechanical Scope of Works 

-    Mechanical Bill of Quantities 

-    Cost Analysis 

 

E. ELECTRICAL DESIGN PARAMETERS 
 
I. Codes and Standards 

The Electrical System Design Parameters shall be in accordance with the 
following Philippine laws, Codes and Standards. 

 Codes: 

1. Philippine Electrical Code 

2. National Electrical Code 

3. New Fire Code of the Philippines 

4. National Building Code of the Philippines and Its new IRR 

5. Existing Local Codes and Ordinances 

 Standards: 

1. Bureau of Product Standards (BPS) 

2. Underwriters Laboratory (UL) 

3. National Fire Protection Association 

4. International Electro Technical Commission (IEC) 

5. Illumination Engineering Society (IES) 

6. National Electrical Manufacturer’s Association (NEMA) 

 

II. Proposal should include the following: 
-    General Notes and Legends 

-    Location and Site Plan 

-    Lighting Layout (scale 1:100m minimum) including details 

-    Power Layout (scale 1:100m minimum) including details 

-  Auxiliary System Layout (scale 1:100m minimum) including details 

(Telephone System with Intercom, WAN and LAN System, Fire Alarm 

System, Audio, Video and others) 

-    Schedule and Details of Loads 

-    Riser Diagram 

-    Other Detail 

-    Electrical Computation 

-    Design Analysis 

-    Electrical Technical Specifications 

-    Electrical Scope of Works 

-    Electrical Bill of Quantities 

-    Cost Analysis 
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F. AUDIO DESIGN (SOUND SYSTEM) 
Codes and Standards 

Audio/Sound system Design shall be in accordance with the Philippine laws, 

Codes and Standards. 

   

IV.SELECTION OF DESIGN AND BUILD CONTRACTOR 

 

The procurement and implementation of the project using the “Design and 
Build”scheme shall be in accordance with the provisions of RA 9184, specifically, its Annex 

G. Bidding process shall be conducted by the Bids and Awards Committee (BAC) to be 

assisted by the TWG. The campus director of PSHS-MRC shall create the Design and Build 
Committee (DBC) to be composed of highly technical personnel in the field of architecture 

and engineering/construction. The DBC and TWG shall prepare the design brief and 

performance specifications and parameters, review the detailed engineering design, and 
assist the BAC in the evaluation of technical and financial proposals in accordance with 

the criteria set.  

 

A.Eligibility Requirements  

 

The eligibility requirements in the Design and Build for infrastructure 
projects shall comply with the applicable provisions of Section 23-24 of the IRR of 
RA 9184.  

 

a. Eligibility Documents  

 

Class “A “Documents 

 

i. PhilGEPs Registration  
ii. Registration from the Securities and Exchange Commission (SEC), Department 

of Trade and Industry (DTI) for sole proprietorship, or Cooperative 
Development Authority (CDA) for cooperatives; 

iii. Mayor’s permit issued by the city or municipality where the principal of 
business of the prospective bidders is located; 

iv. Statement of all its on-going and completed government and private 
contracts within ten (10) years from the submission of bids   

a. CPES rating or  

b. Certificate of Completion 

v. SLCC 
vi. PCAB licenses and registration for the type and cost of the contract for this 

project (Medium A – License Category B, Specialty in Electrical Works) and 

contractor’s registration certificate from DPWH; 
vii. Audited financial statement, stamped “received” by the BIR for the preceding 

calendar year; 

viii. Tax Clearance 
ix. NFCC computation.  

  

Class “B “Documents 

 

a. Joint Venture Agreement, if applicable.  

b. Technical Documents  
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i. Bid Security (in any form) 
ii. Project Requirements  

ii1. Design and Construction Method   

ii2. Value engineering analysis of design and construction method. 
Prospective bidders shall prepare a value engineering analysis report of 

their proposed design and construction method to be applied for the 

PROJECT. Importance shall be made on the following criteria: 

 Cost-saving, measured on a per square meter average figure 

 Time-saving in design and construction duration, measured using the 

HOPE approved PERTCPM of the project. 

 Operational efficiency to take advantage of natural lighting and 

ventilation in some areas and use of efficient toilet. 

 

 ii3. Organizational Chart  

ii4. List of Contractor’s Personnel with complete qualification and 

experience data  

ii5. List of Contractor’s Equipment units, which are owned, leased, and/or 
under purchase agreements, supported by certification of availability of 
equipment from the equipment lessor/vendor for the duration of the 
project.  

 ii6. Manpower Schedule  

 ii7. Equipment Utilization Schedule  

 ii8. Bar Chart and S-curve   

 ii9. Construction Safety and Health Program  
 ii10. PERT-CPM  

iii. Omnibus Sworn Statement  

c. Financial Component  

i. Financial Bid Form 
ii. Bill of Quantities 

iii. Detailed Cost Estimates 

iv. Summary Sheet indicating the unit prices of materials, labor rates and 
equipment rental 

v. Payment schedule 

 

d.  Additional Requirements 

   

 Authorized Representative must present; 

i. Authorization letter/Special Power of Attorney 

ii. Letter of Intent 

 

B.Eligibility Criteria  

 

a) The eligibility of design and build contractors shall be based on the legal, 

technical and financial requirements above-mentioned. In the technical 
requirements, the design and build contractor (as solo or in joint 

venture/consortia) should be able to comply with the experience requirements 

under the IRR of RA 9184, where one of the parties (in a joint 
venture/consortia) should have at least one similar project, both in design and 

construction, with at least 50% of the cost of the Approved Budget for the 

Contract (ABC).  
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b) If the bidder has no experience in design and build projects on its own, it may 

enter into subcontracting, partnerships or joint venture with design or 
engineering firms for the design portion of the contract. 

 

c) The relevant provisions under Section 23.5.2 of the IRR of RA 9184 on eligibility 
requirements shall be observed. 

 

V. FOR DESIGN PERSONNEL 

 

The key professionals and the respective qualifications of the DESIGN PERSONNEL 

shall be as follows: 

 

A. Design Architect 

The Design Architect must be duly-licensed with at least ten (10) years of 

experience in the design of residential, academic or institutional facilities, and  

shall preferably be knowledgeable in the application of Green Design Technology in 
school construction. 

 

 

 

B. Structural Engineer 

The Structural Engineer must be a duly-licensed Civil Engineer with at least ten 

(10) years of experience in structural design and shall preferably be knowledgeable 

in the application of Green Design Technology in school construction. 

 

C. Electrical Engineer 

The Electrical Engineer must be a registered Professional Electrical Engineer with 

at least ten (10) years of experience in the design of lighting, power distribution 

and preferably knowledgeable in developments in emergent efficient lighting 
technologies and energy management.   

 

D. Electronics Engineer 

The Electronics Engineer must be a registered Professional Electronics Engineer 

with at least ten (10) years of experience in the related field knowledgeable in 

communication systems (specifically structured and local area network cabling, 
PABX), building management systems. 

 

E. Mechanical Engineer 

The Mechanical Engineer must be a Professional Mechanical Engineer with at least 

ten (10) years of experience in HVAC and fire protection systems and preferably 

knowledgeable in emergent, alternative energy-efficient HVAC technologies. 

 

F. Sanitary Engineer 

The Sanitary Engineer must be duly-licensed with at least ten (10) years of 

experience in the design of building water supply and distribution, plumbing, and 

preferably knowledgeable in waste water management/treatment, and emergent, 
alternative effluent collection and treatment systems, and DENR AO 36 s. 2004 

(DAO 92-29 “Hazardous Waste Management). 

 
The key professionals listed are required. The DESIGN & BUILD CONTRACTOR may, 

as needed and at its own expense, add additional professionals and/or support personnel 
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for the optimal performance of all Architectural and Engineering Design Services, as 
stipulated in these Terms of Reference for the PROJECT. Prospective bidders shall attach 

each individual’s resume and PRC license of the (professional) staff. 

 

VI. CONSTRUCTION PERSONNEL 

 

The key professionals and the respective qualifications of the CONSTRUCTION 
PERSONNEL shall be as follows: 

 

A. Project Manager 

The Project Manager shall be a licensed architect or engineer with at least 

ten (10) years relevant experience on similar and comparable projects in different 

locations. The Project Manager should have a proven record of managerial 
capability through the directing/managing of major civil engineering works, 

including projects of a similar magnitude. 

 

B. Project Engineer/ Architect 

The Project Engineer/Architect shall be a licensed architect or engineer 

with at least ten (10) years of experience in similar and comparable projects and 
shall preferably be knowledgeable in the application of rapid construction 

technologies. 

 

C. Materials Engineer 

The Materials Engineer must be duly accredited with at least ten (10) years 
of experience in similar and comparable projects and shall preferably be 

knowledgeable in the application of rapid construction technologies. 

 

D. Electrical Engineer 

The Electrical Engineer must be a registered Professional Electrical Engineer 
with at least ten (10) years of experience in the design of lighting, power 

distribution and preferably knowledgeable in developments in emergent efficient 

lighting technologies and energy management.   

 

E. Electronics Engineer 

 The Electronics Engineer must be a registered Professional Electronics Engineer 
with at least ten (10) years of experience in the related field knowledgeable in 

communication systems (specifically structured and local area network cabling, 

PABX), building management systems. 

 

F. Mechanical Engineer 

The Mechanical Engineer must be duly-licensed with at least ten (10) years 
of experience in similar and comparable projects in the installation of HVAC and 

fire protection. 

 

G. Sanitary Engineer 

The Sanitary Engineer must be duly-licensed with at least ten (10) years of 
experience in similar and comparable projects in the installation of building water 

supply and distribution, plumbing. 

 

H. Foreman 
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The Foreman must have at least ten (10) years of experience in similar and 
comparable projects and shall preferably be knowledgeable in the application of 

Green Building technologies. 

 

I. Safety Officer 

The safety officer must be an accredited safety practitioner by the 

Department of Labor and Employment (DOLE) and has undergone the prescribed 40-

hour Construction Safety and Health Training (COSH). 

 

The above key personnel listed are required. The DESIGN & BUILD CONTRACTOR 
may, as needed and at its own expense, add additional professionals and/or support 

personnel for the optimal performance of all Construction Services, as stipulated in 

these Terms of Reference, for the PROJECT. Prospective bidders shall attach each 
individual’s resume and PRC license of the (professional) staff, proof of qualifications, 

and related documents as necessary. 

 
VII. PRELIMINARY DESIGN AND CONSTRUCTION STUDIES  

 

No bidding and award of design and build contracts shall be made unless the 

required preliminary design and construction studies have been sufficiently carried out 

and duly approved by the Head of the Procuring Entity that shall include, among others, 
the following:  

i. Project Description  

ii. Conceptual Design  
iii. Performance Specifications and Parameters  
iv. Preliminary Survey and Mapping  
v. Preliminary Investigations  
vi. Utility Locations  
vii. Approved Budget for the Contract  
viii. Proposed Design and Construction Schedule  

ix. Minimum requirements for a Construction Safety and Health Program for 
the project being considered 

x. Tender/Bidding Documents, including Instructions to Bidders and Conditions 
of Contract  

 

The above data are for reference only. The procuring entity does not guarantee 

that these data are fully correct, up to date, and applicable to the project at hand. The 

contractor is responsible for the accuracy and applicability of all data, including the 
above, that it will use in its design and build proposal and services.   

 

The acquisition of right-of-way and the conduct of eminent domain proceedings 
shall still be the responsibility of the procuring entity, which shall include a preliminary 

budget for this purpose.  

 

VIII. DETAILED ENGINEERING REQUIREMENT  

 

1. Upon award of the design and build contract within a period of Thirty (30) 

Calendar Days, the winning bidder shall be responsible for the preparation and 

submission of all necessary detailed engineering investigations, surveys and designs 
in accordance with the provisions of Annex “A” of this IRR (with the exception of 

the Bidding Documents and the ABC).  
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2. The procuring entity shall ensure that all the necessary schedules with 
regard to the submission, confirmation and approval of the detailed engineering 

design and the details of the construction methods and procedures shall be 

included in the contract documents.  

 

3. The procuring entity shall review, order rectification, and approve or 

disapprove – for implementation only - the submitted plans within these schedules. 
All instructions for rectification shall be in writing stating the reasons for such 

rectification. The design and build contractor shall be solely responsible for the 

integrity of the detailed engineering design and the performance of the structure 
irrespective of the approval/confirmation by the procuring entity.  

 

 

IX. SCOPE OF WORKS AND PROJECT IMPLEMENTATION  

 

A. Design 

The Philippine Science High School - MIMAROPA Region Campus, through the 
PSHS System Design and Build Committee for Design and Build Scheme, shall 

provide the design brief description of the project in accordance to RA9184 Annex 

G Sec. 11. 

In compliance with the design and build Terms of Reference, the DESIGN 
AND BUILD CONTRACTOR shall submit a detailed program of work within thirty (30) 
calendar days after the issuance of the Notice to proceed for approval by the 
procuring entity that shall include, among others:  

a. The order in which it intends to carry out the work including anticipated 

timing for each stage of design/detailed engineering and construction;  

b. Periods for review of specific outputs and any other submissions and 

approvals;  

c. Sequence of timing for inspections and tests as specified in the contract 
documents;  

d. General description of the design and construction methods to be adopted;  

e. Number and names of personnel to be assigned for each stage of the work;  

f. List of equipment required on site for each major stage of the work;  

g. Description of the quality control system to be utilized for the project  

h. Utilize the existing geotechnical/soil investigation report as basis for the 
computation of structural analysis of the building. 

i. From the approved schematic design documents, prepare the complete 

construction drawings and detailed technical specifications, cost estimates 
and the bill of quantities, setting forth in detail the work required for the 

architectural, structural, civil, landscape architecture, electrical, 
plumbing/sanitary, mechanical and other service-connected equipment, 

utilities, site planning aspects and related works, electronic and 

communications and the site development plan of the PROJECT’s immediate 
environs. 

j. Prepare layouts, specifications and estimates of all furniture and equipment 

required for the fit-out of the buildings, specifically items that are owner-
furnished materials. 

k. Prepare the scope of work for construction based on the prepared bill of 

quantities and cost estimates while fitting within the approved budget. 

l. Provide value engineering analysis on all prepared construction documents. 
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m. Coordinate with all offices and agencies concerned, within and outside the 
Campus regarding utility connections, permits and other requirements 

needed. 

n. Periodically coordinates and presents the status of the design phase to the 
Head of Procuring Entity and the PSHS Design & Build Committee. 

 

 

All drawings included in the contract documents should be drawn using CAD 
software and plotted on 20”x 30” sheets and A3 size (7 Copies each). All other textual 

submittals shall be printed and ring-bound on A4-sized sheets. 

 

 Where required, design components shall be designed in coordination with the agencies 

concerned (e.g., coordinate with electric company for power lines and concerned 

company/agency for water and sewage lines). 

 

 Partial and earlier submission of the construction drawings, such as those affecting 
the preliminary stages of construction (site works, foundation works, etc.) shall be 
allowed. The DESIGN & BUILD CONTRACTOR may only proceed with the CONSTRUCTION 
PHASE after the approval of the PSHS-MRC Design and Build (D&B) Committee including 
drawings, designs, and bill of estimates as recommended by the Technical Working Group 
(TWG) and upon accomplishing all necessary PRE-CONSTRUCTION tasks.  

 
B. Pre-Construction 

 

a) Secures all necessary building permits prior to construction. All incidental fees 
shall be included in the cost estimate of the building. 

b) Prepares the PERT-CPM of the construction phase. 

c) Provides all other necessary documents that shall be required by B&D 
Committee. 

  C. Construction Phase 

 

a) Implements all works indicated in the approved construction drawings and 
documents. All revisions and deviation from the approved plans, especially if it 

shall impact the overall cost of the project, shall be subject for approval. 

b) Provides soil filling, grading and other soil protection measures of the building 
and other elements of the site, in response to the results of soil and materials 

testing. 

c) Constructs the buildings and other necessary structures, complete with utilities 
and finishes, resulting in operable and usable structures. 

d) Provides protection or relocation of existing trees indigenous to the area, and 

proper removal and replacement of all introduced trees and vegetation affected 
by the construction. 

e) Layouts piping, conduits, manholes, boxes and other lines for utilities including 
tapping to existing utility lines. Facilitate the connection of all utilities (power, 

water, sewer, structured cabling and telephone) with their corresponding utility 

companies. All application fees shall be included in the project cost. 

f) Installs fire protection systems and fixtures, fire extinguishers, emergency lights 

and lighted fire exit signs.  

g) Prepares shop-drawings for approval. 

h) Coordinates with the B&D Committee regarding scheduling of delivery and 
installation of all owner-furnished materials and equipment during construction. 
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i) Conducts all necessary tests (to be required by B&D Committee) and issue 
reports of results. 

j) Rectifies punch-listing works to be inspected and issued by the B&D Committee 

and/or the End-user. 

k) Complies with the DOLE-OSH requirements and submit periodic reports 

concerning occupational safety and health.  

l) Provides all other necessary documents that shall be required by the B&D 

Committee. 

 
D.Post Construction Phase 

 

a) Prepares of as-built plans 

b) Turn-overs of all manuals, certificates and warrantees of installed items. 

c) Secures building certificate of occupancy and fire safety inspection certificate  

 

E. Variation Orders 

 

Any errors, omissions, inconsistencies, inadequacies or failure submitted by 

the contractor that do not comply with the requirements shall be rectified, 
resubmitted and reviewed at the contractor’s cost. If the Contractor wishes to 

modify any design or document which has been previously submitted, reviewed and 

approved, the contractor shall notify the procuring entity within a reasonable 
period of time and shall shoulder the cost of such changes.  

 

a. As a rule, changes in design and construction requirements shall be limited only 
to those that have not been anticipated in the contract documents prior to 
contract signing and approval. The following guidelines shall govern approval 
for change or variation orders:  

 

i. Change Orders resulting from design errors, omissions or non-conformance 
with the performance specifications and parameters and the contract 
documents by the contractor shall be implemented by the contractor at no 
additional cost to the procuring entity.  

ii. Provided that the contractor suffers delay and/or incurs costs due to 
changes or errors in the procuring entity’s performance specifications and 
parameters, he shall be entitled to either one of the following:  

 

a. an extension of time for any such delays under Section 10 of Annex “E”; 
or  

b. Payment for such costs as specified in the contract documents, 

provided, that the cumulative amount of the variation order does not 
exceed ten percent (10%) of the original contract  

 

F. DEFECTS AND LIABILITY 

 

a. All design and build projects shall have a minimum Defects Liability Period 

of one (1) year after contract completion or as provided for in the contract 
documents. This is without prejudice, however, to the liabilities imposed 

upon the engineer/architect who drew up the plans and specification for a 

building sanctioned under Section 1723 of the New Civil Code of the 
Philippines.  
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b. The contractor shall be held liable for design and structural defects and/or 
failure of the completed project within the warranty periods specified in 

Section 62.2.3.217 of the IRR.  

 

X. OVERALL PROJECT TIME SCHEDULE  

 

 The DESIGN & BUILD CONTRACTOR shall propose the most reasonable time schedule for 

the completion of the project. It is expected that this period will not exceed Three 
Hundred Sixty-Five (365) Calendar Days from the date of the issuance of the Notice to 

Proceed (NTP): Thirty (30) Calendar Days for the Design Phase and Three Hundred 

Thirty-Five (335) Calendar Days for the Construction Phase. 

 

XI. THE IMPLEMENTING AGENCY’S GENERAL RESPONSIBILITY  

  

The implementing agency for the project is the Campus Director of PSHS-MRC with 
final approval for all decisions and actions from the PSHS System Office of the Executive 

Director through the Build and Design Committee. The B&D Committee shall: 

 

a) Prepare the design brief for the project in accordance with PSHS Systems’ 

policies, existing codes, traditions, standards, and the conditions and design 
criteria enumerated in the Terms of Reference. 

b) Coordinate with DESIGN & BUILD CONTRACTOR, and the Campus Director of 

PSHS-MRC with regards to the design and implementation of the project. 

c) Assist in the coordination of the DESIGN & BUILD CONTRACTOR with various 

utility agencies during the detailed design and implementation phases of the 

project. 

d) Conduct regular coordination meetings between the DESIGN & BUILD 

CONTRACTOR and PSHS-MRC to facilitate the implementation of the project. 

 

 

 

XII. THE DESIGN & BUILD CONTRACTOR’S GENERAL RESPONSIBILITY  

 

a) The DESIGN & BUILD CONTRACTOR shall certify that he has, at his own expense, 

inspected and examined the proposed project site, its surroundings and existing 

infrastructure and facilities related to the execution of the work and has 
obtained all the pieces of information that are considered necessary for the 

proper execution of the work covered under these Terms of Reference. 

 
b) The DESIGN & BUILD CONTRACTOR shall ensure that all works at the stages of 

design, construction, restoration of affected areas, and testing and 

commissioning shall be carried out efficiently and effectively. 

 

c) The DESIGN & BUILD CONTRACTOR shall provide PSHS-MRC with complete 

reports such as technical analysis, maps and details regarding the existing 

conditions and proposed improvements within the site. 

 

d) The DESIGN & BUILD CONTRACTOR shall consider the academic calendar and 
critical dates and occasions within PSHS-MRC, in order to align his work 

schedule with the academic calendar of the school to avoid unnecessary 

disruption of school activities due to construction activities such as closure of 
water and power supply and non-usage of the existing roads. 
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e) The DESIGN & BUILD CONTRACTOR shall inform PSHS-MRC of critical events 

during construction, especially when such events can potentially disrupt school 

activities. 

 

f) The DESIGN & BUILD CONTRACTOR shall be PCAB accredited and shall have a 

Construction Safety and Health Program approved by DOLE and designed 
specifically for the CONSTRUCTION OF DORMITORY BUILDING II. 

 

g) The DESIGN & BUILD CONTRACTOR will be held accountable for accidents that 
might occur during the execution of the project. The DESIGN & BUILD 

CONTRACTOR is required to install warning signs and barriers for the safety of 

the general public and the avoidance of any accidents and provide appropriate 
and approved type personal protective equipment for their construction 

personnel. 

 

h) The DESIGN & BUILD CONTRACTOR shall be professionally liable for the design 

and shall submit a signed and sealed copy of the approved construction 
documents to form part of the Contract Documents. 

 

i) Only the plans approved by the Head of Procuring Entity (HOPE) shall be signed 
and sealed by the DESIGN & BUILD CONTRACTOR, and thereafter shall be the 

plans used for construction. Should there be deviation from the original design 

the contractor shall seek approval of the Head of Procuring Entity (HOPE). 

 

j) All works designed and constructed should be guaranteed to seamlessly fit into 

the overall system general design standards of the PSHS System. 

 

XIII. PROJECTED SUBMITTALS DURING THE PROJECT  

 

The following submittals and accomplished documents shall be duly completed and  

turned-over by the DESIGN & BUILD CONTRACTOR for the project: 

A. FOR THE DESIGN PHASE 

a) Construction plans (signed and sealed) that include Architectural, Civil, 
Structural, Electrical, Structured Cabling, Mechanical, Fire Protection and 

Plumbing plans (7 sets hard copy and soft copy) 

b) Technical specifications (7 sets hard copy and soft copy) 

c) Detailed cost estimate (7 sets hard copy and soft copy) 

d) Bill of quantities (7 sets hard copy and soft copy) 

e) Site survey, topographic survey, survey of existing trees and all other 
pertinent data related to the conditions of the project site 

f) Documents required for securing the Building Permit 

g) Drawings and reports that the B&D Committee may require for the periodic 
update concerning the status of the design phase. 

 

B. FOR THE CONSTRUCTION PHASE (7 copies each) 

a) As-built plans (hard copy and soft copy)  

b) All necessary permits (Fees shall be included in the contract)  

c) Shop drawings (hard copy and soft copy)  

d) PERT-CPM  

e) Test results  
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f) Guarantees, warrantees and other certificates  

g) Fire and Life Safety Assessment Report 2 and 3 (FALAR 2 and 3)  

 

C. FOR THE POST-CONSTRUCTION PHASE (7 copies each) 

a) Certificate of Occupancy 

b) Fire Safety Inspection Certificate 

c) All other necessary documents to be required by B&D Committee 

 

 

XIV. CODES AND STANDARDS  

 

The project shall be designed, engineered, installed, tested, commissioned and  

handed over in conformity with the Building and Design Standards of the PSHS System and 
with the latest editions of the National Building Code of the Philippines, the National 

Structural Code of the Philippines, the Philippine Electrical Code, Philippine Mechanical 

Code, the National Plumbing Code of the Philippines, National Fire Code of the Philippines 
and other relevant codes and standards. 

 

XV. INSTALLATION AND WORKMANSHIP  

 

Personnel of the DESIGN & BUILD CONTRACTOR should be specialists highly skilled 

in their respective trades, performing all labor according to first-class standards. A full 
time Project Engineer/Architect and Construction Safety Engineer shall be assigned by the 

DESIGN & BUILD CONTRACTOR at the job site during the construction of the project. 

 

 All work to be subcontracted shall be declared by the DESIGN & BUILD CONTRACTOR and 

shall be approved by the Campus Director of PSHS-MRC and its respective technical offices. 

However, subcontracting of any portion shall not relieve the design and build contractor 
from any liability or obligation that may arise from the contract for this project.  

 

Tapping for utilities such as power supply, water supply and sewage drainage shall 
be coordinated with their respective utilities/ service provider/ companies, and all works 

involved, including access to utilities tapping point, excavation, removal of obstructions, 

concrete breaking, backfilling and restoration of affected areas, shall be coordinated and 
included in the scope of work and cost of the project. 

 

Any errors, omissions, inconsistencies, inadequacies or failure submitted by the 
DESIGN & BUILDCONTRACTOR that do not comply with the requirements shall be rectified, 

resubmitted and reviewed at the DESIGN & BUILD CONTRACTOR’S cost. If the DESIGN & 

BUILD CONTRACTOR wishes to modify any design or document which has been previously 
submitted, reviewed and approved, the DESIGN & BUILD CONTRACTOR shall notify the 

procuring entity within a reasonable period of time and shall shoulder the cost of such 

changes. 

 

XVI. MATERIALS  

 

All materials and equipment shall be standard products of manufacturers engaged 
in the production of such materials and equipment and shall be the manufacturer’s latest 

standard design. 

 

The materials and workmanship supplied shall be of the best grade and constructed 

and/ or installed in a practical and first class manner. It will be completed in operation, 
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nothing being omitted in the way of labor and materials required and it will be delivered 
and turned over in good condition, complete and perfect in every respect. 

 

 Materials and systems for structured cabling shall be in accordance with standards 
set by the PSHS System. 

 

All materials shall be in conformance with the latest standards and with inspection 
and approval from B&D Committee. 

 

XVII. MODE OF PAYMENT  

 

a) The PSHS-MRC shall pay the winning DESIGN & BUILD CONTRACTOR progress 
payments based on billings for actual works accomplished, as certified by B&D 

Committee of the PSHS System. In no case shall progress billing be made more 

than once every thirty (30) calendar days. Materials or equipment delivered on 
the site but not completely put in place or used in the project shall be included 

for payment.  

 

b) All progress payment shall be subject to retention of ten percent (10%) based on 

the amount due to the winning DESIGN & BUILD CONTRACTOR prior to any 

deduction. The total retention money shall be released only upon Final 
Acceptance of the Project. The winning DESIGN & BUILD CONTRACTOR may, 

however, request for its release prior to Final Acceptance subject to the 

guidelines set forth in R.A. 9184 and its Implementing Rules and Regulations. 

 

c) The DESIGN & BUILD CONTRACTOR may request in writing which must be 

submitted to form part of the Contract Documents, for an advanced payment 
equivalent to fifteen percent (15%) of the total Contract Price. The advance 

payment shall be made once the DESIGN & BUILD CONTRACTOR issues its 

irrevocable standby letter of credit from a reputable bank acceptable to the 
PSHS System, or GSIS Surety Bond of equivalent value, within fifteen (15) days 

from the signing of the Contract Agreement to cover said advanced payment. 

 

d) First Payment/Billing shall have an accomplishment of at least 20% of the 

construction phase. 

 

e) The following documents must be submitted to the B&D Committee before 

processing of payments to the DESIGN & BUILD CONTRACTOR can be made: 

 

i. Progress Billing 

ii. Detailed Statement of Work Accomplished (SWA)  

iii. Request for payment by the DESIGN & BUILD 
CONTRACTOR 

iv. Pictures/photographs of original site conditions (for First 
Billing only) 

v. Pictures/photographs of work accomplished 

vi. Payment of utilities (power and water consumption) 

vii. DESIGN & BUILD CONTRACTOR’s affidavit (if accomplishment is more than 
60%) 

 

Note: The DESIGN & BUILD CONTRACTOR can bill the PSHS-MRC of up to a 

maximum of 90% accomplishment.  
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