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TERMS OF REFERENCE 
 

FOR THE PROCUREMENT AND IMPLEMENTATION OF THE 

DESIGN AND BUILD SCHEME INFRASTRUCTURE PROJECT:  

CONSTRUCTION OF ELEVATED WATER TANK WITH MAIN WATER 
NETWORK  

OF 
PHILIPPINE SCIENCE HIGH SCHOOL - MIMAROPA REGION CAMPUS 

BARANGAY RIZAL, ODIONGAN, ROMBLON 

 

Section I. BACKGROUND 

 

  The PHILIPPINE SCIENCE HIGH SCHOOL-MIMAROPA Region Campus (PSHS-
MRC) through the approved allocation for capital outlays under General Appropriations Act 
(GAA) 2018 intends to apply the sum of FIFTEEN MILLION  NINE HUNDRED THIRTY-
TWO THOUSAND FOUR HUNDRED THIRTY-THREE  PESOS AND 72/100 
(₱15,932,433.72) being the approved budget for the procurement and implementation of the 
project DESIGN AND BUILD SCHEME INFRASTRUCTURE PROJECT: CONSTRUCTION 
OF ELEVATED WATER TANK WITH MAIN WATER NETWORK with the project duration 
of Three Hundred (300) Calendar Days. 

 

Section II. PROJECT DESCRIPTION AND LOCATION 

 

The project will involve the Design and Build Scheme leading to the CONSTRUCTION 
OF ELEVATED WATER TANK WITH MAIN WATER NETWORK of Philippine Science High 
School - MIMAROPA Region Campus, Brgy. Rizal, Odiongan, Romblon pursuant to the 
technical specifications indicated in this Terms of Reference, and the PSHS System Building 
Standards and Specifications, enclosed herein.  

 

The project will be located within the PSHS-MRC compound. The Water Source is 
located near the boundary of the perimeter fence at the southern part of the campus which 
will have an approximate depth of 50-70 meters. From the water source a submersible pump 
and digital water meter will be installed connected to the Cistern Tank 1 with a capacity of 
54 cubic meter. This Cistern Tank 1 will have a centrifugal pump that is enclosed in a pump 
room to deliver the water going to the Cistern Tank 2 which has a capacity of 40 cubic 
meter. An additional centrifugal pump located at the mechanical room will be connected from 

Cistern Tank 2 to the ELEVATED WATER TANK which will contain 36 cubic meter of water 
and a height of 21 meters from the existing ground. The ELEVATED WATER TANK and the 
MAIN WATER NETWORK will be a One–Pedestal Structure with stairs inside and a window 
in the landing area, which will sit on a frontage area as indicated in the campus master plan. 
The Elevated Water Tank will have the following facilities: Pump Room, Lobby, Viewing 
Deck, Maintenance Deck, Water Treatment Room, Platform Area, Maintenance Room and 
Storage Room in the Roof Deck. 

 

The project will have an Approved Budget for the Contract (ABC) of FIFTEEN MILLION 
NINE HUNDRED THIRTY-TWO THOUSAND FOUR HUNDRED THIRTY-THREE PESOS 
AND 72/100 (₱15,932,433.72) including all taxes and applicable permits, licenses and 
clearances, for the project mentioned above. 

 

The amount shall include all taxes and applicable permits, licenses and clearances, for 
the DESIGN AND BUILD SCHEME INFRASTRUCTURE PROJECT: CONSTRUCTION OF 
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ELEVATED WATER TANK WITH MAIN WATER NETWORK in which a maximum of 1.5% 
shall be allocated for the Design and the balance for the Civil Works. 

 

Section III.  CONCEPTUAL DESIGN  

 

The Construction Project – Design and Build Scheme 

 

A. Construction of Elevated Water Tank with Main Water Network 

The project design shall conform to the provisions of the National Building Code of 
the Philippines (PD 1096), Accessibility Law (BP 344), National Structural Code of the 
Philippines, Electrical Engineering Law (RA 7920), Mechanical Engineering Law (RA 5336), 
Plumbing Code (RA 1378, 1993-1994 Revisions), Fire Code (RA 9514) and other laws and 
regulations covering environmental concerns and local ordinances and regulations. 

 

The results/recommendations for the boreholes that were conducted is a bearing 
capacity of 40KPa. at elevations 0.00 to 1.50 meters below the existing ground elevation 
must be used and below 1.50 meters a bearing capacity of 130.00 KPa must be used.  A 
stratification test should be conducted to a depth of 60 feet before construction starts if deep 
foundation will be used. 

 

Every building shall be provided with one “stub-out” or tapping point and a water 
meter to monitor the supply of water. The potable supply of water will be treated using the 24 
stages Reverse Osmosis system and it is located within the Water Treatment Room of the 
ELEVATED WATER TANK. (See Drawing No.1)  

 
Furthermore, the Elevated Water Tank shall be a One-Pedestal Structure with a 

non-corrosive metal platform for viewing deck provided with safety railings. The access into 
the top deck will be a steel stair with standard railings properly coated with paints. There will 
be equipment shaft along with the stairs inside the main structure that will serve as the entry 
of all equipment, tools and materials for the future works and services. All tanks shall be 
provided with standard manholes and access ladder for maintenance purposes. All costs for 
application permits and other permits shall be included in the contract cost. 

 
The Lobby shall be furnished with gloss paints provided with Telecom system, Alarm 

system, Paging System, AC units. This will be used as orientation area relative to the 
engineering structure of elevated water tank and its rooms. Fire rated door and glass 
windows shall be installed accordingly. (See Drawing No. 2) 

 

The accuracy of the design calculation and installation workmanship of the systems 
mentioned above will be the key to system’s future operations. 

 

The dimensions, space/ areas and lengths are consistent with the PSHS Building 
Standards and Specifications, enclosed herein.  

 

No. ELEVATED WATER TANK Qty. Floor Area (m2) 

1 Porch  1 4.6 

2 Lobby 1 40 

3 Concrete Stair 1 5.0 

4 Steel Stairs 1 1.8 

5 Pump Room 1 12.6 

6 Water Treatment Room 1 20.3 

7 Maintenance Room 1 14.4 
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- PORCH is located at the main entrance and should have stainless railings and 

rubber tiles in the flooring.   

 

- LOBBY is located after the main entrance and should have rubber tiles at middle part 
of the flooring. 
 

- CONCRETE STAIRS a stair made of concrete with non-corrosive railings as access 
from ground floor to roof deck. 
 

- STEEL STAIRS a non-corrosive steel stair located inside the reinforced concrete 
pedestal as access from roof deck, viewing deck to the maintenance deck. (Please 
refer to architectural plan and details). 
 

- PUMP ROOM is a room for the Water Pump. 
 

- WATER TREATMENT ROOM is an area for the Reverse Osmosis Machine. 
 

- MAINTENACE ROOM   is a room for the maintenance authorize personnel’s. 
 

- STORAGE ROOM/ROOFDECK is located at the roof deck and should enclosed the 
stairs. 

 

- VIEWING DECK is a non-corrosive metallic viewing deck used for space observation 
of the PSHS-Community and guests and at the same time a resting area before 
going up or down. 
 

- MAINTENANCE DECK is located at the top of the steel tank and should have non-
corrosive railings. 
 

- ELEVATED WATER TANK is an enclosed structurally elevated storage designed 
specifically for storing water, purposely to supply the adequate quantity of water by 
gravity to the buildings. 

 

 

No. CISTERN TANK 1 Qty. Floor Area (m2) 

1 Cistern Tank 1 (54 cu.m.) 1 16 

  Total 16 

 

 

 

No. CISTERN TANK 2 Qty. Floor Area (m2) 

1 Cistern Tank 2(40 cu.m.) 1 13.6 

  Total 13.6 

 

8 Storage Room/ Roof Deck 1 100 

9 Viewing Deck 1 25.1 

10 Maintenance Deck  1 12.6 

  Total 236.4 
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- CISTERN TANK 1 is a water reservoir use to store water from the main source 
located at the southern part of the campus. 
 

- CISTERN TANK 2 is an underground water reservoir use to store water near 
elevated water tank. 

 

The MAIN WATER NETWORK is composed of water pipe lines and the material to be 
used is HDPE (High Density Polyethylene) pipes. This water lines will be supplied and 
installed by the contractor in four water pipe connection.  

 

No. MAIN WATER NETWORK  Qty. Length (m) 

1 Main Supply Pipeline (Line 4,5) 1 860 

2 Water Distribution Lines (Line 1, 2, 3) 1 913 

 Total  1,773 

 

- Line 1 – There are approximately Nine (9) stub-outs/manhole located specifically in 
this area: from Elevated Water Tank going to Parking Area (near the Elevated Water 
Tank), Canteen and Student Activity Center, Academic Building 1, Academic Building 
2, Laboratory Building 1, Dormitory Building 1, Main Oval, Multipurpose Gymnasium 
and other outdoor courts.  (Approximate length: 620 meters) (See Drawing No. 3) 

 

- Line 2 – There is approximately one (1) stub-out/manhole located specifically in this 
area: from School Canteen and Student Activity Center Building pipeline shall be 
installed parallel to the Perimeter Fence for the water line of the Dormitory Building 2. 
(Approximate length: 130 meters) (See Drawing No. 4) 

 

- Line 3 – There are approximately three (3) stub-outs/manholes located specifically in 
this area: from Elevated Water Tank to Existing Building, Admin/Employee’s Building 
and Guard House. Including pipelines in the proposed Mini Park of the campus. 
(approximate length: 163 meters) (See Drawing No. 5) 

 

- Line 4 – There is one pipe line connecting the Centrifugal Pump beside Cistern 1 

going to Cistern 2. (approximate length: 420 meters) (See Drawing No. 6) 
 

- Line 5 – There is one pipe line connecting the Submersible water pump from water 
source going to Elevated Water Tank. (approximate length: 440 meters) (See 
Drawing No. 7) 

 

  The construction of Elevated Water Tank with Main Water Network must be 
finished and functional. Its design must feature Rubber floor tiles in key areas for safety 
purposes. Tiles for the remaining floors and painted finish for exterior and interior walls. 

 

B. Detailed Design – This will be submitted by the prospective bidder. 

 

1. Preparation of the following Detailed Design Drawings (see PSHS-MRC Checklist 
of Drawings Requirements) based on the approved Design Development 
Drawings and Design Parameters including any revisions and refinements as 
approved and required by PSHS-MRC:  
 
i. Detailed Architectural Plans (refer to Checklist of Drawings 

file:///C:/Users/Acer/Downloads/WDS.pdf
file:///C:/Users/Acer/Downloads/WDS.pdf
file:///C:/Users/Acer/Downloads/WDS.pdf
file:///D:/Files/for%20water%20phase%20ii/FHS.pdf
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Requirements and Design Parameters). Note: The prospective bidder must 
present their Design based on our concept. The Design of the Procuring 
Entity is for reference purpose only. 

 

ii. Detailed Structural Plans (refer to Checklist of Drawings Requirements  
and Design Parameters). Note: The prospective bidder must present their 
Design based on our concept. The Design of the Procuring Entity is for 
reference purpose only. 

 

iii. Detailed Electrical Plans (refer to Checklist of Drawings Requirements and 
Design Parameters). Note: The prospective bidder must present their Design 
based on our concept. The Design of the Procuring Entity is for reference 
purpose only. 

 

iv. Detailed Audio/system Plans (refer to Checklist of Drawings Requirements 
and Design Parameters). Note: The prospective bidder must present their 
Design based on our concept. The Design of the Procuring Entity is for 
reference purpose only. 
 
v. Detailed Storm Drain, Sanitary and Plumbing Plans (refer to Checklist of 
Drawings Requirements and Design Parameters). Note: The prospective 

bidder must present their Design based on our concept. The Design of the 
Procuring Entity is for reference purpose only. 

 
vi. Detailed Design Calculation of mechanical systems mentioned above and 
Mechanical Plans (refer to Checklist of Drawings Requirements and Design 
Parameters).  

 

vii.  Structural Computations, including Soil Boring Test Results and Seismic 

Analysis and Electrical Design Computations.  

 

viii. General Notes and Technical Specifications describing type and 
quality of materials and equipment to be used, manner of construction and the 
general conditions under which the project is to be constructed.  
 

ix. Detailed Bill of Quantities, Cost Estimates including a summary sheet 

indicating the unit prices of construction materials, labor rates and equipment 

rentals.  

 

x. Summary of Works  

Section IV. CHECKLIST OF DRAWINGS REQUIREMENTS AND DESIGN PARAMETERS 

A. Architectural Design and Parameters 
 
1. Codes and Standards 

 

The Architectural Works shall be in accordance with the following Philippine laws, 

Codes and Standards. 

 

 

i. Laws and Codes: 
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➢ National Building Code of the Philippines and its Latest and Amended IRR 

➢ RA 9266 or Architectural Law and its Latest and Amended IRR 

➢ BP 344 or Accessibility Law and its Latest and amended IRR 

➢ AO 35, s. 1994 or, AO Pertaining to the Control of Radiation Hazards 

➢ RA 9514 New Fire Code of the Philippines 

➢ Existing Local Codes and Ordinances. 

➢ And other Laws that applies to the projects 

 

ii. Standards: 

 

➢ Bureau of Product Standards (BPS) 

➢ Underwriters Laboratory (UL) 

 

2. Proposal should include the following: 
 
i. Perspective, Site Development Plan, Vicinity Map/Location Plan 

ii. Floor Plans (scale 1:100 minimum) including proposed furniture layout 

iii. Roof Plan/s showing downspouts (scale 1:100 minimum), including detail of 

gutter downspout, etc. 

iv. Reflected ceiling plan/s (scale 1:100 minimum), including details 

v. Details of Stairs, fire escapes/exits, accessible ramps, ladders etc., in the forms 

of plans evaluation/section 

vi. Details of Toilets (1:50m) including accessible toilets in the form of plans, 

evaluation/section 

vii. Details of specialized design features (scale 1:50m) such as partitions 

viii. Details of rooms (1:50m) in the form from floor to roof (scale 1:50m) 

ix. Schedule of doors, gates emergency exits, etc., (scale 1:50m), including 

specifications for materials and hardware 

x. Schedule of windows (scale 1:50m) including specifications for materials and 

hardware 

xi. Schedule of finishes for interior and exterior floors, walls ceilings 

xii. Architectural Interior Design Technical Specifications 

xiii. Architectural Interior Design Scope of Works 

xiv. Architectural Interior Design Bill of Quantities 

xv. Cost Analysis 

 

B. Structural/Civil Works Design Parameters 
 
1. Codes and Standards 
 

The Civil/Structural Design shall be in accordance with the following  

Philippine Laws, Codes and Standards. 

 

i. Laws and Codes: 
➢ National Structural Code the Philippines (NSCP) 2010 

➢ National Building Code of the Philippines and its revised IRR 

➢ Accessibility Law 

➢ Local Codes and Ordinances 
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ii. Standards: 

 

➢ Bureau of Product Standards (BPS) 

➢ Philippine National Standards (PNS) 

➢ DPWH Blue Book 

➢ American Concrete Institute (ACI) 

➢ American Society for Testing Materials (ASTM) 

➢ American Welding Society (AWS) 

➢ Other Standards that applies 

 

2. Proposal should include the following: 
 

i. General Notes and construction Standards 

ii. Site Development Plan 

iii. Foundation Plan/s (scale 1:100m minimum) 

iv. Floor Framing Plan/s (scale 1:100m minimum) 

v. Roof Framing Plan/s (scale 1:100m minimum) 

vi. Schedule and Detail of Footings and Columns 

vii. Schedule and Detail of Beams and Floor Slabs 

viii. Details of Flat form 

ix. Details of Stairs, Ramps, Fire Exits 

x. Details of Main Supply Water Storage Tank 

xi. Details of Cistern Tank 

xii. Details of Elevated Water Tank 

xiii. Detailed Design calculation and analysis of Pipe supports 

xiv. Structural Analysis and Design Calculation of Main Structure pedestal 

xv. Seismic Analysis 

xvi. Geotechnical Analysis 

xvii. Structural and technical specifications 

xviii. Structural Scope of Works 

xix. Structural Bill of Quantities 

xx. Cost Analysis 

 

C. Sanitary/Plumbing Design 
 
1. Codes and Standards 

 

The Sanitary/Plumbing Design shall be in accordance with the following Philippine 
laws, Codes and Standards. 

 

i. Laws and Codes: 

 

➢ National Building Code of the Philippines and its New IRR 

➢ Fire Code of the Philippines 

➢ National Plumbing Code of the Philippines (NPCP) 

➢ Sanitation Code of the Philippines 

➢ Existing Local Codes and Ordinances 

➢ Water Code of the Philippines 
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ii. Standards: 

 

➢ Bureau of Product Standards (BPS) 

➢ Philippine National Standards for Drinking-Water 

➢ Underwriters Laboratory (UL) 

➢ DOH National/Laboratory (NRL) 

➢ DOH Health Care Waste Management Manual 

➢ National Water Resources Board (NWRB) 

➢ National Plumbers Association of the Philippines (NAMPAP) 

➢ Philippine Society of Sanitary Engineers, Inc., (PSSE) 

➢ Occupational Safety and Health Standards 

 

2. Proposal should include the following: 
 

i. General Notes and Legends 

ii. Location and Site Plan 

iii. Storm Drainage Layout (scale 1:100m minimum) including actual length of 

tapping line to Main Drainage line 

iv. Water line Layout (scale 1:100m minimum) including actual length of tapping line 

from main water source when applicable 

v. Sewer line Layout (scale 1:100m minimum) including actual length of tapping line 

to septic tank or existing sewer line 

vi. Isometric Layout, showing waterline, sewer line and drainage line 

vii. Details of connections catch basins, downspouts, etc. 

viii. Plumbing Design Calculation and Analysis 

ix. Sanitary Technical Specifications 

x. Sanitary Scope of Works 

xi. Sanitary Bill of Quantities 

xii. Cost Analysis 

 

D. Mechanical Works Design 
 

1. Codes and Standards 

 

The Mechanical Design shall be in accordance with the following Philippine laws, 
Codes and Standards. 

 

i. Laws and Codes: 

 

➢ National Building Code of the Philippines and its New IRR 

➢ New Fire Code the Philippines 

➢ Mechanical Engineering Code of the Philippines (ME Code) 

➢ Existing Local Government Codes and Ordinances 

 

ii. Standards: 

➢ Bureau of Product Standards (BPS) 

➢ Philippine National Standards (PNS) 

➢ Underwriters Laboratory (UL) and Factory Mutual (FM) 

➢ International Electro-Technical Commission (IEC) 1988 

➢ National Fire Protection Association (NFPA) 
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➢ National Fire Protection Association (NFPA) 99 Standard for Health Care 

Facilities 

➢ American Society of Heating, Refrigeration and Air Conditioning Engineers 

(ASHRAE) 

➢ Center for Disease Control and Prevention (CDC) Manual. 

➢ American Society for Testing Materials (ASTM) 

➢ Occupational Safety and Health Standards 

 

2. Proposal should include the following: 
 

i. General Notes and Legends, Site Development Plan, Location Plans 

ii. Detailed Plans/Isometric   Drawings (scale   1:100m   minimum) of Main Supply 

and Distribution Lines. 

iii. Details of Main Supply Water Storage Tank  

iv. Details of Elevated Water Storage Tank that can sustain One thousand (1000 

to 2000) persons per day, Flow Diagram (scale 1:50m) 

v. Details of Pump Foundation 

vi. Details of Transfer pumps 

vii. Details of Water Treatment System (scale 1:50m) 

viii. Details of Water Supply and Distribution System 

ix. Design Calculation and Technical Specifications of Tanks, Pumps, pipelines 

and other mechanical systems mentioned above. 

x. Mechanical Equipment Installation and support details 

xi. Detailed Fabrication Plans/Shop drawings  

xii. Cooling Load Calculation for AC system 

xiii. Detailed Mechanical Scope of Works 

xiv. Mechanical Bill of Quantities 

xv. Cost Analysis 

 

E. Electrical Design Parameters 
 
1. Codes and Standards 

 

The Electrical System Design shall be in accordance with the following Philippine 

laws, Codes and Standards. 

 

i. Laws and Codes: 

 

➢ Philippine Electrical Code` 

➢ National Electrical Code 

➢ New Fire Code of the Philippines 

➢ National Building Code of the Philippines and Its new IRR 

➢ Existing Local Codes and Ordinances 

 

ii. Standards: 

 

➢ Bureau of Product Standards (BPS) 

➢ Underwriters Laboratory (UL) 

➢ National Fire Protection Association 
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➢ International Electro Technical Commission (IEC) 

➢ Illumination Engineering Society (IES) 

➢ National Electrical Manufacturer’s Association (NEMA) 

 

2. Proposal should include the following: 
 

i. General Notes and Legends 

ii. Location and Site Plan 

iii. Lighting Layout (scale 1:100m minimum) including details 

iv. Power Layout (scale 1:100m minimum) including details 

v. Auxiliary System Layout (scale 1:100m minimum) including details (Telephone 

System with Intercom, WAN and LAN System, Alarm System, Audio, Video and 

others) 

vi. Schedule and Details of Loads 

vii. Riser Diagram 

viii. Electrical Computation 

ix. Design Analysis 

x. Electrical Technical Specifications 

xi. Electrical Scope of Works 

xii. Electrical Bill of Quantities 

xiii. Cost Analysis 

xiv. Other Details 

 

F. Audio Design (Sound System) 
 
1. Codes and Standards 

 

Audio/Sound system Design shall be in accordance with the Philippine laws, 
Codes and Standards. 

 

SECTION V.  SELECTION OF DESIGN AND BUILD CONTRACTOR 

 

The procurement and implementation of the project using the “Design and Build 
“scheme shall be in accordance with the provisions of RA 9184, specifically, its Annex G. 
Bidding process shall be conducted by the Bids and Awards Committee (BAC) to be 
assisted by the TWG. The campus director of PSHS-MRC shall create the Design and Build 
Committee (DBC) to be composed of highly technical personnel in the field of architecture 
and engineering/construction. The DBC and TWG shall prepare the design brief and 
performance specifications and parameters, review the detailed engineering design, and 
assist the BAC in the evaluation of technical and financial proposals in accordance with the 
criteria set.  

 

 

 

 

A. Eligibility Requirements  

 

The eligibility requirements in the Design and Build for infrastructure projects 
shall comply with the applicable provisions of Section 23-24 of the IRR of RA 9184.  

 



11 

 

1. Eligibility Documents  

 

Class “A” Documents 
 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for foreign 
bidders participating in the procurement by a Philippine 
Foreign Service Office or Post, which shall submit their 
eligibility documents under Section 23.1 of the IRR, provided, 
that the winning bidder shall register with the PhilGEPS in 
accordance with Section 37.1.4 of the IRR; (in lieu of the 
PhilGEPS Certificate, please submit all the documents stated 
in Annex A during the bid opening). 

(ii) Statement of all its ongoing government and private contracts, 
including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to 
be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 
bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract 
the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage of 
participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 
Notice of Award and/or Notice to Proceed, Project Owner’s 
Certificate of Final Acceptance issued by the Owner other than 
the Contractor or the Constructors Performance Evaluation 
System (CPES) Final Rating, which must be at least 
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satisfactory. In case of contracts with the private sector, an 
equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 
License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) PCAB licenses and registration for the type and cost of the 
contract for this project (Medium A – License Category B) and 
contractor’s registration certificate from DPWH (Classification: 

Water Treatment, Plant and System). 

(v) NFCC computation in accordance with ITB Clause 5.5.  

Class “B” Documents 

 

i. Joint Venture Agreement, if applicable.  
 
2. Technical Documents 

  
i.  Bid Security (in any form) 
ii.  Project Requirements 

a. Design and Construction Method. 
b. Value engineering analysis of design and construction method. 

Prospective bidders shall prepare a value engineering analysis report 

of their proposed design and construction method to be applied for the 
PROJECT. Importance shall be made on the following criteria 

➢ Cost-saving, measured on a per square meter average figure 

➢ Time-saving in design and construction duration, measured    
using the HOPE approved PERTCPM of the project. 

➢ Operational efficiency to take advantage of natural lighting and 
ventilation in some areas and use of efficient toilet. 

c. Organizational Chart for the contract to be bid 

d. List of Contractor’s Personnel to be assigned to the contract to be bid, 
with their complete qualification and experience data 

e. List of Contractor’s Equipment units, which are owned, leased, and/or 
under purchase agreements, supported by certification of availability of 
equipment from the equipment lessor/vendor for the duration of the 
project. 

f. Manpower Schedule. 
g.  Equipment Utilization Schedule. 
h. Bar Chart and S-curve. 
i. Construction Safety and Health Program.  
j. PERT-CPM  

iii.  Omnibus Sworn Statement  
iv. Drawing will be placed in an A3 paper included in the eligibility & technical 

docs 

 
 
 

3. Financial Component 

i. Financial Bid Form 
ii. Bill of Quantities 
iii. Detailed Cost Estimates 
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iv. Summary Sheet indicating the unit prices of materials, labor rates and 
equipment rental 

v. Payment schedule 
 

4.  Additional Requirements 

 

Authorized Representative must present; 

i. Authorization letter / Special Power of Attorney 
ii. Letter of Intent 

 

Note:  i. The authorized representative must show proof of    employment 
under the company which he/she represent at least 5 years in the 
company (e. q. contract of employment etc.) 

ii. Non – compliance of the additional requirements shall not be 
subjected for the failure or disqualification of the Prospective bidder. 
These requirements are for the compliance for the statutory and 
regulatory documents. 

 

B. Eligibility Criteria  

 

1. The eligibility of design and build contractors shall be based on the legal, technical 
and financial requirements above-mentioned. In the technical requirements, the 
design and build contractor (as solo or in joint venture/consortia) should be able to 
comply with the experience requirements under the IRR of RA 9184, where one of 
the parties (in a joint venture/consortia) should have at least one similar project, 
both in design and construction, with at least 50% of the cost of the Approved 
Budget for the Contract (ABC).  

2. If the bidder has no experience in design and build projects on its own, it may 
enter into subcontracting, partnerships or joint venture with design or engineering 
firms for the design portion of the contract. 

3. The relevant provisions under Section 23.5.2 of the IRR of RA 9184 on eligibility 
requirements shall be observed. 

 

C. For Design Personnel 

 

The key professionals and the respective qualifications of the DESIGN 
PERSONNEL shall be as follows: 

 

1. Design Architect 

 

The Design Architect must be duly-licensed with at least five (5) years of 
experience in the design of residential, academic or institutional facilities, and shall 
preferably be knowledgeable in the application of Green Design Technology in 
school construction. 

 

 

 

 

2. Structural Engineer 

The Structural Engineer must be a duly-licensed Civil Engineer with at least five 
(5) years of experience in structural design and shall preferably be knowledgeable in 
the application of Green Design Technology in school construction. 
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3. Electrical Engineer 

 

The Electrical Engineer must be a registered Professional Electrical Engineer 
with at least five (5) years of experience in the design of lighting, power distribution 
and preferably knowledgeable in developments in emergent efficient lighting 
technologies and energy management.   

 

4. Mechanical Engineer 

 

The Mechanical Engineer must be a Professional Mechanical Engineer with at 
least five (5) years of experience in HVAC and fire protection systems and preferably 
knowledgeable in emergent, alternative energy-efficient HVAC technologies. 

 

5. Sanitary Engineer 

 

The Sanitary Engineer must be duly-licensed with at least five (5) years of 
experience in the design of building water supply and distribution, plumbing, and 
preferably knowledgeable in waste water management/treatment, and emergent, 
alternative effluent collection and treatment systems, and DENR AO 36 s. 2004 
(DAO 92-29 “Hazardous Waste Management). 

 
The key professionals listed are required. The DESIGN & BUILD CONTRACTOR 

may, as needed and at its own expense, add additional professionals and/or support 
personnel for the optimal performance of all Architectural and Engineering Design 
Services, as stipulated in these Terms of Reference for the PROJECT. Prospective 
bidders shall attach each individual’s resume and PRC license of the (professional) staff. 

 

D. Construction Personnel 

 

The key professionals and the respective qualifications of the CONSTRUCTION 
PERSONNEL shall be as follows: 

 

1.    Project Manager 

 

The Project Manager shall be a licensed architect or engineer with at least 
five (5) years relevant experience on similar and comparable projects in different 
locations. The Project Manager should have a proven record of managerial capability 
through the directing/managing of major civil engineering works, including projects of 
a similar magnitude. 

 

2.    Project Engineer/Architect 

 

The Project Engineer/Architect shall be a licensed architect or engineer with 
at least five (5) years of experience in similar and comparable projects and shall 
preferably be knowledgeable in the application of rapid construction technologies. 

 

 

 

3.    Electrical Engineer 

 

The Electrical Engineer must be a registered Professional Electrical Engineer 
with at least five (5) years of experience in the design of lighting, power distribution 
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and preferably knowledgeable in developments in emergent efficient lighting 
technologies and energy management.   

 

4.    Mechanical Engineer 

 

The Mechanical Engineer must be duly-licensed with at least five (5) years of 
experience in similar and comparable projects in the installation of HVAC and fire 
protection. 

 

5.    Sanitary Engineer 

 

The Sanitary Engineer must be duly-licensed with at least five (5) years of 
experience in similar and comparable projects in the installation of building water 
supply and distribution, plumbing. 

 

6.    Master Plumber 

 

The Master Plumber must be duly-licensed with at least five (5) years of 
experience in similar and comparable projects and shall preferably be knowledgeable 
in supervision and implementation for the installation of plumbing works for the 
project. 

 

7.    Foreman 

 

The Foreman must have at least five (5) years of experience in similar and 
comparable projects and shall preferably be knowledgeable in the application of 
Green Building technologies. 

 

8.    Safety Officer 

 

The safety officer must be an accredited safety practitioner by the Department 
of Labor and Employment (DOLE) and has undergone the prescribed 40-hour 

Construction Safety and Health Training (COSH). 

 

The above key personnel listed are required. The DESIGN & BUILD CONTRACTOR 
may, as needed and at its own expense, add additional professionals and/or support 
personnel for the optimal performance of all Construction Services, as stipulated in these 
Terms of Reference, for the PROJECT. Prospective bidders shall attach each 
individual’s resume and PRC license of the (professional) staff, proof of qualifications, 
and related documents as necessary. 

 
Section VI.  PRELIMINARY DESIGN AND CONSTRUCTION STUDIES  

 

No bidding and award of design and build contracts shall be made unless the 
required preliminary design and construction studies have been sufficiently carried out and 
duly approved by the Head of the Procuring Entity that shall include, among others, the 
following:  

 

 

➢ Project Description 
➢ Conceptual Design 
➢ Performance Specifications and Parameters 
➢ Preliminary Survey and Mapping 



16 

 

➢ Preliminary Investigations 
➢ Utility Locations 
➢ Approved Budget for the Contract 
➢ Proposed Design and Construction Schedule 
➢ Minimum requirements for a Construction Safety and Health Program for the 

project being considered 
➢ Tender/Bidding Documents, including Instructions to Bidders and Conditions 

of Contract 

 

The above data are for reference only. The procuring entity does not guarantee that 
these data are fully correct, up to date, and applicable to the project at hand. The contractor 
is responsible for the accuracy and applicability of all data, including the above, that it will 
use in its design and build proposal and services.   

 

The acquisition of right-of-way and the conduct of eminent domain proceedings shall 
still be the responsibility of the procuring entity, which shall include a preliminary budget for 
this purpose.  

 

Section VII.  DETAILED ENGINEERING REQUIREMENT  

 

 

A. Upon award of the design and build contract within a period of 30 Calendar Days, the 
winning bidder shall be responsible for the preparation and submission of all 
necessary detailed engineering investigations, surveys and designs in accordance 
with the provisions of Annex “A” of this IRR (with the exception of the Bidding 
Documents and the ABC). 

B. The procuring entity shall ensure that all the necessary schedules with regard to the 
submission, confirmation and approval of the detailed engineering design and the 
details of the construction methods and procedures shall be included in the contract 
documents. 

C. The procuring entity shall review, order rectification, and approve or disapprove – for 
implementation only - the submitted plans within these schedules. All instructions for 
rectification shall be in writing stating the reasons for such rectification. The design 
and build contractor shall be solely responsible for the integrity of the detailed 
engineering design and the performance of the structure irrespective of the 
approval/confirmation by the procuring entity.  

 

Section VIII.  SCOPE OF WORKS AND PROJECT IMPLEMENTATION  

 

A. Design 

 

The Philippine Science High School - MIMAROPA Region Campus, through the 
PSHS System Design and Build Committee for Design and Build Scheme, shall provide 
the design brief description of the project in accordance to RA9184 Annex G Sec. 11. 

 

In compliance with the design and build Terms of Reference, the DESIGN  

AND BUILD CONTRACTOR shall submit a detailed program of work within thirty (30) 
calendar days after the issuance of the Notice to proceed for approval by the procuring 
entity that shall include, among others:  

 

1. The order in which it intends to carry out the work including anticipated timing for 

each stage of design/detailed engineering and construction; 

2. Periods for review of specific outputs and any other submissions and approvals;   
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3. Sequence of timing for inspections and tests as specified in the contract 
documents;  

4. General description of the design and construction methods to be adopted;  

5. Number and names of personnel to be assigned for each stage of the work;  

6. List of equipment required on site for each major stage of the work;  

7. Description of the quality control system to be utilized for the project  

8. Utilize the existing geotechnical/soil investigation report as basis for the 

computation of structural analysis of the building. 

9. From the approved schematic design documents, prepare the complete 

construction drawings and detailed technical specifications, cost estimates and 
the bill of quantities, setting forth in detail the work required for the architectural, 
structural, civil, landscape architecture, electrical, plumbing/sanitary, mechanical 
and other service-connected equipment, utilities, site planning aspects and 
related works, electronic and communications and the site development plan of 
the PROJECT’s immediate environs. 

10. Prepare layouts, specifications and estimates of all furniture and equipment 

required for the fit-out of the buildings, specifically items that are owner-furnished 
materials. 

11. Prepare the scope of work for construction based on the prepared bill of 

quantities and cost estimates while fitting within the approved budget. 

12. Provide value engineering analysis on all prepared construction documents. 

13. Coordinate with all offices and agencies concerned, within and outside the 
Campus regarding utility connections, permits and other requirements needed. 

14. Periodically coordinates and presents the status of the design phase to the Head 

of Procuring Entity and the PSHS Design & Build Committee. 

 
  All drawings included in the contract documents should be drawn using CAD 

software and plotted on 20”x 30” sheets and A3 size (7 Copies). All other textual 
submittals shall be printed and ring-bound on A4-sized sheets. 

 
  Where required, design components shall be designed in coordination with the 

agencies concerned (e.g., coordinate with electric company for power lines and 
concerned company/agency for water and sewage lines). 

 

  Partial and earlier submission of the construction drawings, such as those affecting 
the preliminary stages of construction (site works, foundation works, etc.) shall be 
allowed. The DESIGN & BUILD CONTRACTOR may only proceed with the 
CONSTRUCTION PHASE after the approval of the PSHS-MRC Design and Build (D&B) 
Committee including drawings, designs, and bill of estimates as recommended by the 
Technical Working Group (TWG) and upon accomplishing all necessary PRE-
CONSTRUCTION tasks.  

 

B. Pre-Construction 
 

1. Secures all necessary building permits prior to construction. All incidental fees 
shall be included in the cost estimate of the building. 

2. Prepares the PERT-CPM of the construction phase. 

3. Provides all other necessary documents that shall be required by B&D 
Committee. 
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C. Construction Phase 

 

1. Implements all works indicated in the approved construction drawings and 

documents. All revisions and deviation from the approved plans, especially if it 
shall impact the overall cost of the project, shall be subject for approval. 

2. Provides soil filling, grading and other soil protection measures of the building and 

other elements of the site, in response to the results of soil and materials testing. 

3. Constructs the buildings and other necessary structures, complete with utilities 

and finishes, resulting in operable and usable structures. 

4. Provides protection or relocation of existing trees indigenous to the area, and 

proper removal and replacement of all introduced trees and vegetation affected by 
the construction. 

5. Layouts piping, conduits, manholes, boxes and other lines for utilities including 
tapping to existing utility lines. Facilitate the connection of all utilities (power, 
water, sewer, structured cabling and telephone) with their corresponding utility 
companies. All application fees shall be included in the project cost. 

6. Installs fire protection systems and fixtures, fire extinguishers, emergency lights 

and lighted fire exit signs.  

7. Prepares shop-drawings for approval. 

8. Coordinates with the B&D Committee regarding scheduling of delivery and 

installation of all owner-furnished materials and equipment during construction. 

9. Conducts all necessary tests (to be required by B&D Committee) and issue 

reports of results. 

10. Rectifies punch-listing works to be inspected and issued by the B&D 
Committee and/or the End-user. 

11. Complies with the DOLE-OSH requirements and submit periodic reports 

concerning occupational safety and health.  

12. Provides all other necessary documents that shall be required by the B&D 
Committee. 

 

D. Post Construction Phase 

 

1. Prepares of as-built plans 

2. Turn-overs of all manuals, certificates and warrantees of installed items. 

3. Secures building certificate of occupancy and fire safety inspection certificate  

 

E. Variation Orders 
 
 Any errors, omissions, inconsistencies, inadequacies or failure submitted by 
the contractor that do not comply with the requirements shall be rectified, resubmitted 
and reviewed at the contractor’s cost. If the Contractor wishes to modify any design 
or document which has been previously submitted, reviewed and approved, the 
contractor shall notify the procuring entity within a reasonable period of time and shall 
shoulder the cost of such changes. 

 

1.  As a rule, changes in design and construction requirements shall be limited only 
to those that have not been anticipated in the contract documents prior to contract 
signing and approval. The following guidelines shall govern approval for change or 
variation orders:  
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i. Change Orders resulting from design errors, omissions or non-conformance 
with the performance specifications and parameters and the contract 
documents by the contractor shall be implemented by the contractor at no 
additional cost to the procuring entity.  

ii. Provided that the contractor suffers delay and/or incurs costs due to changes or 
errors in the procuring entity’s performance specifications and parameters, he 
shall be entitled to either one of the following:  

 

➢ an extension of time for any such delays under Section 10 of Annex “E”; 
or  

➢ Payment for such costs as specified in the contract documents, 
provided, that the cumulative amount of the variation order does not 
exceed ten percent (10%) of the original contract  

 

F. Defects and Liability 
 
1. All design and build projects shall have a minimum Defects Liability Period of one 

(1) year after contract completion or as provided for in the contract documents. 
This is without prejudice, however, to the liabilities imposed upon the 
engineer/architect who drew up the plans and specification for a building 
sanctioned under Section 1723 of the New Civil Code of the Philippines.  

2. The contractor shall be held liable for design and structural defects and/or failure 
of the completed project within the warranty periods specified in Section 
62.2.3.217 of the IRR.  

 
Section IX.  OVERALL PROJECT TIME SCHEDULE  

 

  The DESIGN & BUILD CONTRACTOR shall propose the most reasonable time 
schedule for the completion of the project. It is expected that this period will not exceed 
Three Hundred (300) calendar days from the date of the issuance of the Notice to Proceed 
(NTP): Thirty (30) calendar days for the Design Phase and Two-Hundred Seventy (270) 
calendar days for the Construction Phase. 

 

Section X.  RESPONSIBILITIES OF THE IMPLEMENTING AGENCY AND THE 
DESIGN AND BUILD CONTRACTOR 

  

A. The Implementing Agency’s General Responsibility 
 

The implementing agency for the project is the Campus Director of PSHS-MRC with 
final approval for all decisions and actions from the PSHS System Office of the Executive 
Director through the Build and Design Committee. The B&D Committee shall: 

 

1. Prepare the design brief for the project in accordance with PSHS Systems 

‘policies, existing codes, traditions, standards, and the conditions and design 
criteria enumerated in the Terms of Reference. 
 

2. Coordinate with DESIGN & BUILD CONTRACTOR and the Campus Director of 

PSHS-MRC with regards to the design and implementation of the project. 

 

3. Assist in the coordination of the DESIGN & BUILD CONTRACTOR with various 

utility agencies during the detailed design and implementation phases of the 
project. 
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4. Conduct regular coordination meetings between the DESIGN & BUILD 
CONTRACTOR and PSHS-MRC to facilitate the implementation of the project. 

B. The Design and Build Contractor’s General Responsibility  
 
1. The DESIGN & BUILD CONTRACTOR shall certify that he has, at his own 

expense, inspected and examined the proposed project site, its surroundings and 
existing infrastructure and facilities related to the execution of the work and has 
obtained all the pieces of information that are considered necessary for the 
proper execution of the work covered under these Terms of Reference. 
 

2. The DESIGN & BUILD CONTRACTOR shall ensure that all works at the stages 
of design, construction, restoration of affected areas, and testing and 
commissioning shall be carried out efficiently and effectively. 
 

3. The DESIGN & BUILD CONTRACTOR shall provide PSHS-MRC with complete 
reports such as technical analysis, maps and details regarding the existing 
conditions and proposed improvements within the site. 
 

4. The DESIGN & BUILD CONTRACTOR shall consider the academic calendar and 
critical dates and occasions within PSHS-MRC, in order to align his work 
schedule with the academic calendar of the school to avoid unnecessary 
disruption of school activities due to construction activities such as closure of 
water and power supply and non-usage of the existing roads. 
 

5. The DESIGN & BUILD CONTRACTOR shall inform PSHS-MRC of critical events 
during construction, especially when such events can potentially disrupt school 
activities. 
 

6. The DESIGN & BUILD CONTRACTOR shall be PCAB accredited and shall have 
a Construction Safety and Health Program approved by DOLE. 

 
7. The DESIGN & BUILD CONTRACTOR will be held accountable for accidents that 

might occur during the execution of the project. The DESIGN & BUILD 
CONTRACTOR is required to install warning signs and barriers for the safety of 
the general public and the avoidance of any accidents and provide appropriate 
and approved type personal protective equipment for their construction 
personnel. 

 
 

8. The DESIGN & BUILD CONTRACTOR shall be professionally liable for the 
design and shall submit a signed and sealed copy of the approved construction 
documents to form part of the Contract Documents. 
 

9. Only the plans approved by the Head of Procuring Entity (HOPE) shall be signed 
and sealed by the DESIGN & BUILD CONTRACTOR, and thereafter shall be the 
plans used for construction. 
 

10. All works designed and constructed should be guaranteed to seamlessly fit into 
the overall system general design standards of the PSHS System. 

 

Section XI.  PROJECTED SUBMITTALS DURING THE PROJECT  

 

The following submittals and accomplished documents shall be duly completed and 
turned-over by the DESIGN & BUILD CONTRACTOR for the project: 
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A.  For the Design Phase 
  

1. Construction plans (signed and sealed) that include Architectural, Civil, Structural, 
Electrical, Structured Cabling, Mechanical, Fire Protection and Plumbing plans (7 
sets hard copy and soft copy) 

2. Technical specifications (7 sets hard copy and soft copy) 

3. Detailed cost estimate (7 sets hard copy and soft copy) 

4. Bill of quantities (7 sets hard copy and soft copy) 

5. Site survey, topographic survey, survey of existing trees and all other pertinent 
data related to the conditions of the project site 

6. Documents required for securing the Building Permit 

7. Drawings and reports that the B&D Committee may require for the periodic update 

concerning the status of the design phase. 
 

B.  For the Construction Phase (7 copies each) 
 
1. As-built plans (hard copy and soft copy)  
2. All necessary permits (Fees shall be included in the contract)  
3. Shop drawings (hard copy and soft copy)  
4. PERT-CPM  
5. Test results  
6. Guarantees, warrantees and other certificates  
7. Fire and Life Safety Assessment Report 2 and 3 (FALAR 2 and 3)  

 

C.  For the Construction Phase (7 copies each)  
 
1. Certificate of Occupancy 
2. Fire Safety Inspection Certificate 

3. All other necessary documents to be required by B&D Committee 

 

Section XII.  CODES AND STANDARDS  

 

The project shall be designed, engineered, installed, tested, commissioned and 
handed over in conformity with the Building and Design Standards of the PSHS System and 
with the latest editions of the National Building Code of the Philippines, the National 
Structural Code of the Philippines, the Philippine Electrical Code, Philippine Mechanical 
Code, the National Plumbing Code of the Philippines, National Fire Code of the Philippines 
and other relevant codes and standards. 

 

Section XIII.  INSTALLATION AND WORKMANSHIP  

 

Personnel of the DESIGN & BUILD CONTRACTOR should be specialists highly 
skilled in their respective trades, performing all labor according to first-class standards. A full 

time Project Engineer/Architect and Construction Safety Engineer shall be assigned by the 
DESIGN & BUILD CONTRACTOR at the job site during the construction of the project. 

 

  All work to be subcontracted shall be declared by the DESIGN & BUILD 
CONTRACTOR and shall be approved by the Campus Director of PSHS-MRC and its 
respective technical offices. However, subcontracting of any portion shall not relieve the 
design and build contractor from any liability or obligation that may arise from the contract for 
this project.  

Tapping for utilities such as power supply, water supply and sewage drainage shall 
be coordinated with their respective utilities/ service provider/ companies, and all works 
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involved, including access to utilities tapping point, excavation, removal of obstructions, 
concrete breaking, backfilling and restoration of affected areas, shall be coordinated and 
included in the scope of work and cost of the project. 

 

Any errors, omissions, inconsistencies, inadequacies or failure submitted by the 
DESIGN & BUILDCONTRACTOR that do not comply with the requirements shall be rectified, 
resubmitted and reviewed at the DESIGN & BUILD CONTRACTOR’S cost. If the DESIGN & 
BUILD CONTRACTOR wishes to modify any design or document which has been previously 
submitted, reviewed and approved, the DESIGN & BUILD CONTRACTOR shall notify the 
procuring entity within a reasonable period of time and shall shoulder the cost of such 
changes. 

 

Section XIV.  MATERIALS  
 

All materials and equipment shall be standard products of manufacturers engaged in 
the production of such materials and equipment and shall be the manufacturer’s latest 
standard design. 

 

The materials and workmanship supplied shall be of the best grade and constructed 
and/ or installed in a practical and first-class manner. It will be completed in operation, nothing 
being omitted in the way of labor and materials required and it will be delivered and turned 
over in good condition, complete and perfect in every respect. 

 Materials and systems for structured cabling shall be in accordance with standards 
set by the PSHS System. 

 

All materials shall be in conformance with the latest standards and with inspection 
and approval from B&D Committee. 

 

Section XV.  MODE OF PAYMENT  

 

A. The PSHS-MRC shall pay the winning DESIGN & BUILD CONTRACTOR progress 
payments based on billings for actual works accomplished, as certified by B&D 
Committee of the PSHS System. In no case shall progress billing be made more than 
once every Thirty (30) calendar days. Materials or equipment delivered on the site 
but not completely put in place or used in the project shall not be included for 
payment.  
 

B. All progress payment shall be subject to retention of ten percent (10%) based on the 
amount due to the winning DESIGN & BUILD CONTRACTOR prior to any deduction. 
The total retention money shall be released only upon Final Acceptance of the 
Project. The winning DESIGN & BUILDCONTRACTOR may, however, request for its 
release prior to Final Acceptance subject to the guidelines set forth in R.A. 9184 and 
its Implementing Rules and Regulations. 
 

C. The DESIGN & BUILD CONTRACTOR may request in writing which must be 
submitted to form part of the Contract Documents, for an advanced payment 
equivalent to fifteen percent (15%) of the total Contract Price. The advance payment 
shall be made once the DESIGN & BUILDCONTRACTOR issues its irrevocable 
standby letter of credit from a reputable bank acceptable to the PSHS System, or 
GSIS Surety Bond of equivalent value, within Fifteen (15) days from the signing of 
the Contract Agreement to cover said advanced payment. 
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D. First Payment/Billing shall have an accomplishment of at least 20% of the 
construction phase. 
 

E. The following documents must be submitted to the B&D Committee before 
processing of payments to the DESIGN & BUILD CONTRACTOR can be made: 
 
1. Progress Billing 
2. Detailed Statement of Work Accomplished (SWA)  
3. Request for payment by the DESIGN & BUILD CONTRACTOR 
4. Pictures/photographs of original site conditions (for Billing) 
5. Pictures/photographs of work accomplished with date attach during the actual. 
6. Payment of utilities (power and water consumption) 
7. DESIGN & BUILD CONTRACTOR’s affidavit  

 

Note: The DESIGN & BUILD CONTRACTOR can bill the PSHS-MRC of up to a 
maximum of 90% accomplishment. 

 

Prepared by:  

 

DESIGN AND BUILD COMMITTEE:        

 

     

 

     

SANDY F. MORENO                                                     MERIAM F. FALLAR      

          Chairperson                                                     Member                            

     

 

 

Engr. NIKKO G. BALCO                              JOANE C. DALISAY                                                        
Member                                                                      Member 

 

 

 

 

 

Concurred:  

 

 

 

 

EDWARD C. ALBARACIN   

      Campus Director  

 
 


