



Republic of the Philippines
 Department of Science and Technology
PHILIPPINE SCIENCE HIGH SCHOOL MIMAROPA REGION CAMPUS
BIDS AND AWARD COMMITTEE (BAC)
 Rizal, Odiongan, Romblon
 Mobile No. 09278866315 / 09398172212

Supplemental/Bid Bulletin

ADDENDUM NO. 1

This Addendum No. 1 is issued to modify/amend items in the Bidding Documents. This shall form an integral part of the Bidding Documents, to wit:

Particulars	Reference	Amendment/Addendum
1. Revision of Contents in PBD	<ul style="list-style-type: none"> • PBD. Page 7. 7 • PBD. Page 43. Error! Reference source not found. • PBD. Page 41. 12.1(b)(ii.2) • PBD. Page 41. 12.1(b)(ii.2) 	<ul style="list-style-type: none"> • Change of Location of Bid Opening Bid opening shall be on <i>October 01, 2018, 10:00 AM</i> at <i>Lyn's Restaurant, JP Rizal Street, Odiongan, Romblon</i> Bids will be opened in the presence of the bidders' representatives who choose to attend at the address below. Late bids shall not be accepted. The place of bid opening is <i>at Lyn's Restaurant, JP Rizal St., Odiongan, Romblon.</i> • Note in Design Personnel <i>Note: For Contractors with existing projects in PSHS-MRC, Design personnel can be the same in previously awarded projects as long as design period is already done.</i> • Note in Construction Personnel <i>Note: For Contractors with existing projects in PSHS-MRC, Construction personnel should be different from awarded projects.</i>

	<ul style="list-style-type: none"> • PBD. Page 44. 28.2 	<ul style="list-style-type: none"> • Change of PCAB License Requirement from Medium B – License Category A to Medium B – License Category B <p>PCAB licenses and registration for the type and cost of the contract for this project <i>(Medium B – License Category B)</i> and contractor’s registration certificate from DPWH;</p>
<p>2. Revision of Contents in TOR</p>	<ul style="list-style-type: none"> • TOR. Page 6. Physics Laboratory • TOR. Page 6. Biology Laboratory 	<p>Changes in Physics Laboratory Description</p> <ul style="list-style-type: none"> • <i>Provision of area for the Installation of Laboratory Tables which could be mounted with iron stand. Tables shall be provided by PSHS-MRC.</i> • <i>The contractor shall provide plumbing pipelines including water supply and floor mounted outlet for laboratory tables.</i> • <i>Supply and Installation of Overhead Cabinets on the side mounted to the wall.</i> • Provision for Storage Room for the Laboratory Equipment and Tools. <i>Laboratory Equipment and tools shall be provided by PSHS-MRC.</i> <p>Changes in Biology Laboratory Description</p> <ul style="list-style-type: none"> • <i>Provisions for 9 modular laboratory tables with sink which shall be provided by PSHS-MRC. The Contractor shall provide plumbing pipeline and water supply for Laboratory Tables.</i> • <i>Provision of LED Screen Television outlet at the Key areas.</i> • Separated preparation/isolation room which has the contractor shall provide: <ul style="list-style-type: none"> • Self-closing, lockable doors. • Dimmable lightings • <i>Provisions for two (2) working tables and cabinets which can be mounted on the wall. The contractor shall provide plumbing pipelines and water line for preparation tables.</i>

	<ul style="list-style-type: none"> • TOR. Page 7. Chemistry Laboratory • TOR. Page 7. Animal Laboratory • TOR. Page 8. Computer Laboratory • TOR. Page 9. Research Lab 1 (BMS Research Laboratory) 	<ul style="list-style-type: none"> • Floor-mounted electrical 3-prong outlets with 3-gangs per table • Provision for functioning biosafety cabinet for BL1. <i>Biosafety cabinet shall be provided by PSHS-MRC.</i> • Provision for safety shower and sink <p>Changes in Chemistry Laboratory Description</p> <ul style="list-style-type: none"> • <i>Supply and Installation of gas line, floor mounted outlets electricity, water supply and plumbing pipelines for Demonstration Table. Demonstration Table shall be provided by PSHS-MRC.</i> • <i>Supply and Installation of Master-Utility Cut Off for electricity and Gas Pipelines.</i> • <i>Supply and Installation of enclosure for Storage of Lab Gowns and Personal Protective Equipment. Lab Gowns and Personal Protective Equipment shall be provided by PSHS-MRC.</i> <p>Changes in Animal Laboratory Description</p> <ul style="list-style-type: none"> • <i>Provision for laboratory tables and laboratory sinks which shall be provided by PSHS-MRC. Plumbing pipelines and water supply shall be provided by the contractor.</i> <p>Changes in Computer Laboratory Description</p> <ul style="list-style-type: none"> • <i>Wall mounted outlets two Smart TVs</i> <p>Changes in Research Lab 1 (BMS Research Laboratory)</p> <ul style="list-style-type: none"> • <i>Provision for area for Installation of Laboratory Stools and Tables with faucets in both ends which shall be provided by PSHS-MRC.</i> • <i>Provision for Smart Television outlets mounted on the wall.</i>
--	--	---

	<ul style="list-style-type: none"> • TOR. Page 9. Research Lab 2 • TOR. Page 9. Research Lab 3 (<i>Sustainable Urban Development Lab</i>) 	<p>Changes in Research Lab 2</p> <ul style="list-style-type: none"> • <i>Provision for ten general purpose lab stations with laboratory table, laboratory sink, convenience outlets and storage racks under the table. The Contractor shall provide floor mounted outlets, water lines and plumbing pipelines.</i> • <i>Provision of common central lab station with laboratory sink, convenience outlets and storage rack under the table. The Contractor shall provide floor mounted outlets, water lines and plumbing pipelines.</i> <p>Changes in Research Lab 2</p> <ul style="list-style-type: none"> • <i>Supply and Installation of Laboratory Cabinets for Storage Room for the Laboratory Equipment and Tools. Laboratory Equipment's and tools shall be provided by PSHS-MRC.</i> • <i>Provision for Installation a ceiling mounted Air conditioning unit outlet only.</i>
<p>3. Revised BOQ</p>	<ul style="list-style-type: none"> • BOQ 	<p>Additional Details</p> <p>Item 8. Construction of First Floor Laboratory Building. Architectural</p> <ul style="list-style-type: none"> • <i>Supply and Installation of Mirrors at Comfort Rooms only</i> <p>Item 9. Construction of Second Floor Laboratory Building. Architectural</p> <ul style="list-style-type: none"> • <i>Supply and Installation of Mirrors at Comfort Rooms only</i> • <i>Supply and Installation of overhead cabinets on the side mounted to the wall of Physics Laboratory</i>

		<p>Item 9. Construction of Second Floor Laboratory Building. Mechanical</p> <ul style="list-style-type: none"> • <i>Supply and installation split type air-conditioning system for physics laboratory and computer laboratory 1 & 2</i> • <i>Supply and installation water sprinklers including pipelines</i> • <i>Supply and installation of gas line for Demonstration Table of Chemistry Laboratory</i> • <i>Supply and installation of fire suppression for chemistry laboratory</i> • <i>Supply and Installation of Enclosure for storage of lab gowns and personal protective equipment for chemistry laboratory</i> <p>Item 10. Construction of Third Floor Laboratory Building. Structural</p> <ul style="list-style-type: none"> • <i>Supply and Installation of Mirrors at Comfort Rooms only</i> <p>Item 10. Construction of Third Floor Laboratory Building. Structural</p> <ul style="list-style-type: none"> • <i>Supply and installation water sprinklers including pipelines</i> • <i>Supply and installation of emergency eyewash for animal laboratory</i> <p>Item 15. Others</p> <ul style="list-style-type: none"> • <i>Supply and Installation of Emergency Exit Plan and Signages of the Building</i>
--	--	--

The said amendment is posted and available for download at our Website (<http://mrc.pshs.edu.ph/>) and in the PhilGEPs Website posting under bid supplement.

For guidance and information of all concerned.

Very truly yours,


MERIAM F. BALLAR
PSHS-MRC
BAC Chairperson

Received by the bidder:

Date: