



PHILIPPINE SCIENCE HIGH SCHOOL SYSTEM

PURCHASE ORDER

Office / Campus: **MIMAROPA REGION CAMPUS**  
 Address / Contact Details: **Brgy. Rizal, Odiongan, Romblon**  
 Supplier: **GAYMAR'S CONSTRUCTION SUPPLY**  
 Address: **Poblacion, Alcantara, Romblon**  
 TIN: \_\_\_\_\_  
 PO No.: **2021-04-PO027**  
 Date: **26-Apr-21**  
 Mode of Procurement: **SVP**

Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **PSHS-MRC, Rizal, Odiongan, Romblon**  
 Date of Delivery: **20 CD**  
 Delivery Term: **none**  
 Payment Term: **30 Days**

Stock / Property No.	Unit	Description	Quantity	Unit Cost	Total Cost
Lot 1	lot	<b>Embankment Materials</b>	1	₱ 1,500.00	₱ 1,500.00
		Supply and Delivery of Mixed Sand and Gravel	22	₱ 350.00	₱ 7,700.00
	bags	40 kgs Type 1 Cement	3	₱ 1,000.00	₱ 3,000.00
	cu. m.	Sand (Screened)	3	₱ 1,000.00	₱ 3,000.00
	cu. m.	Gravel (Washed)	30	₱ 195.00	₱ 5,850.00
	pcs	10mm dia by 6.00m Reinforcing Steel Bar G40	3	₱ 90.00	₱ 270.00
	kgs	#16 Tying Wire	4	₱ 955.00	₱ 3,820.00
	pcs	Marine Plywood 4' x 8' x 12mm thk.	5	₱ 205.00	₱ 1,025.00
	pcs	Metal Furring 38mm x 16mm x 16mm x 3.00 m	4	₱ 200.00	₱ 800.00
	pcs	Wall Angle 25mm x 25mm	5	₱ 282.00	₱ 1,410.00
	pcs	Suspension Rod Bracket 1in x 1in x 1.25mm thk.	3	₱ 140.00	₱ 420.00
	pcs	Main Tee 38mm x 12mm x 0.8 thk.	5	₱ 330.00	₱ 1,650.00
	pcs	Suspension Rod 5 mm dia	1	₱ 500.00	₱ 500.00
	box	Blind Revits 1/8" x 1/2"		₱ -	₱ -
		<b>Flush Doors</b>			
	sets	2100 x 1000 Flush Doors	3	₱ 3,900.00	₱ 11,700.00
	sets	2100 x 900 Flush Doors	6	₱ 3,900.00	₱ 23,400.00
	sets	Swing Door Hinges	27	₱ 750.00	₱ 20,250.00
	pcs	Stainless Door Knob	9	₱ 950.00	₱ 8,550.00
	pcs	3/4" PVC Pipe (Blue) by 3.00 m Series 1000	5	₱ 160.00	₱ 800.00
	pcs	1/2" PVC Pipe (Blue) by 3.00 m Series 1000	5	₱ 105.00	₱ 525.00
	pcs	PVC Tee 1/2 x 3/4 (Blue) Series 1000	20	₱ 30.00	₱ 600.00
	pcs	PVC Tee 1/2 (Blue) Series 1000	20	₱ 30.00	₱ 600.00
	pcs	PVC Elbow 1/2 (Blue) Series 1000	4	₱ 50.00	₱ 200.00
	pcs	Teflon Tape 1/2	3	₱ 500.00	₱ 1,500.00
	can	PVC Cement 400cc (Solvent)	3	₱ 460.00	₱ 1,380.00
	pcs	PVC Wye 3"x4" (Orange) Series 1000	19	₱ 175.00	₱ 3,325.00
	pcs	PVC Elbow 4" x 4" (Orange) Series 1000	4	₱ 175.00	₱ 700.00
	pcs	P-Trap 3" Series 1000	22	₱ 110.00	₱ 2,420.00

\*\*\*Continued on the Next Page\*\*\*

Sub-Total Amount in Words: **ONE HUNDRED SEVEN THOUSAND FOUR HUNDRED NINETY FIVE PESOS ONLY** ₱ 107,495.00

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1 / 10) of one percent for every day of delay shall be imposed on the undelivered item (s).


Conforme:

Very truly yours,

  
**GAYMAR'S CONSTRUCTION SUPPLY**  
 Signature over Printed Name of Supplier

  
**EDWARD C. ALBARACIN**  
 Campus Director

**MAY 8, 2021**  
 Date

Fund Cluster: **1**  
 Funds Available: **₱ 273,355**  
  
**IVY MAY F. FARNATIGA**  
 Accountant

MIMAROPA REGION CAMPUS  
 BUDGET OFFICE  
**RECEIVED**

ORS / BRS No.: **02-10101-2021-04-50371**  
 Date of ORS / BRS No.: **APR 26 2021**  
 Amount: **₱ 273,355.00**





PHILIPPINE SCIENCE HIGH SCHOOL SYSTEM

PURCHASE ORDER

Office / Campus: **MIMAROPA REGION CAMPUS**  
 Address / Contact Details: **Brgy. Rizal, Odiongan, Romblon**  
 Supplier: **GAYMAR'S CONSTRUCTION SUPPLY**  
 Address: **Poblacion, Alcantara, Romblon**  
 PO. No.: **2021-04-PO027**  
 Date: **26-Apr-21**  
 Mode of Procurement: **SVP**

Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:  
 Delivery Term: **none**  
 Payment Term: **30 Days**

Place of Delivery: **PSHS-MRC, Rizal, Odiongan, Romblon**  
 Date of Delivery: **20 CD**


Stock / Property No.	Unit	Description	Quantity	Unit Cost	Total Cost
			<b>Forwarded</b>		
Lot 1					<b>P 107,495.00</b>
					<b>315.00</b>
	pcs	P-Trap 2" Series 1000	3	P 105.00	P 315.00
	pcs	PVC Elbow 2" x 3" (Orange) Series 1000	3	P 150.00	P 450.00
	pcs	PVC Wye 3" (Orange) Series 1000	5	P 95.00	P 475.00
	pcs	Clean Out 4" (Orange) Series 1000	5	P 95.00	P 475.00
	pcs	PVC Pipe 4" x 3.00 m (Orange) Series 1000	11	P 900.00	P 9,900.00
	pcs	PVC Pipe 3" x 3.00 m (Orange) Series 1000	3	P 650.00	P 1,950.00
	pcs	PVC Pipe 2" x 3.00 m (Orange) Series 1000	1	P 540.00	P 540.00
	pcs	Floor Drain 3"	12	P 370.00	P 4,440.00
	sets	Water Closet with Dual Flush 4/6 Liters	9	P 8,500.00	P 76,500.00
		with Bidet			
	sets	Urinals 680 x 240 x 340mm	9	P 3,600.00	P 32,400.00
		Push Flush Valve			
	sets	Wall-mounted Lavatory 335 x 480 x 175 mm	9	P 1,150.00	P 10,350.00
		Push Lavatory Faucet			
		Finish: Glossy			
	sets	Faucet 1/2 dia Ball Type	15	P 250.00	P 3,750.00
			<b>TOTAL LOT 1</b>		<b>P 249,040.00</b>
Lot 2					<b>P 17,595.00</b>
	pcs	Unglazed Floor Tiles 20 x 20	765	P 23.00	P 17,595.00
	pcs	Glazed Floor Tiles 20 x 30	70	P 20.00	P 1,400.00
	kgs	White Cement Joint Filler	15	P 125.00	P 1,875.00
	bot	Paint Thinner	1	P 60.00	P 60.00
	gal	Neutralizer	1	P 385.00	P 385.00
	gal	Acrylic Latex Paint Primer	1	P 585.00	P 585.00
	gal	Latex White Paint	1	P 585.00	P 585.00
	pcs	Paintbrush 4"	2	P 100.00	P 200.00
	pcs	Roller Brush 3/8"	2	P 100.00	P 200.00
	gal.	White Enamel Paint	1	P 680.00	P 680.00
	gal.	Semi-Gloss Enamel Paint	1	P 750.00	P 750.00
			<b>TOTAL LOT 2</b>		<b>P 24,315.00</b>
<b>***Nothing Follows***</b>					<b>P 273,355.00</b>

(Total Amount in Words:) **TWO HUNDRED SEVENTY THREE THOUSAND THREE HUNDRED FIFTY FIVE PESOS ONLY**


In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1 / 10) of one percent for every day of delay shall be imposed on the undelivered item (s).

Conforme:

Very truly yours,


  
**GAYMAR'S CONSTRUCTION SUPPLY**  
 Signature over Printed Name of Supplier  
MAY 8, 2021  
 Date

  
**EDWARD C. ALBARACIN**  
 Campus Director

Fund Cluster: 01  
 Funds Available: P 273,355.  
  
**IVY MAY F. FAMATIGA**  
 Accountant

ORS / BRS No.: 02-10101-2021-04-00371  
 Date of ORS / BRS No.: APR 26 2021  
 Amount: P 273,355.01

MIMAROPA REGION CAMPUS  
 BUDGET OFFICE

**RECEIVED**  
 BY:   
 DATE: APR 26 2021 2:43pm

JEYOUNG S. FERRERA  
A.O. III - Supply Officer II

CHRISTY E. RABINO